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STANDARD FORM OF AGREEMENT 
BETWEEN OWNER AND ENGINEER 

FOR  
PROFESSIONAL SERVICES 

 
  THIS IS AN AGREEMENT effective as of _______________________________(“Effective Date”) between 

the CITY OF KILLEEN (“OWNER”) and   Kasberg, Patrick & Associates, LP                  (“ENGINEER”). 

 

OWNER intends to design and construct/replace/rehabilitate approximately 19,000 ft. of water main in the southeast 

quadrant of E. Rancier Ave. (FM 439) and N. 10th St. and bounded by E. Ave East to the south and N. 24th St. to the east. 

(“Project”) 

OWNER and ENGINEER in consideration of their mutual covenants as set forth herein agree as follows: 
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ARTICLE 1 - SERVICES OF ENGINEER 
_______________________________________________ 
 
1.01 Scope 
 
 A. ENGINEER shall provide the Basic and 
Additional Services set forth herein and in Exhibit A. 
 
 B. Upon this Agreement becoming effective, 
ENGINEER is authorized to begin Basic Services as set 
forth in Exhibit A. 
 
 C.  If authorized by OWNER, ENGINEER shall 
furnish Resident Project Representative(s) with duties, 
responsibilities and limitations of authority as set forth in 
Exhibit D.   
 
ARTICLE 2 - OWNER’S RESPONSIBILITIES 
_______________________________________________ 
 
2.01 General 
 
 A. OWNER shall have the responsibilities set forth 
herein and in Exhibit B. 
 
 
ARTICLE 3 - TIMES FOR RENDERING SERVICES 
_______________________________________________ 
 
3.01 General 
 
 A. ENGINEER’s services and compensation under 
this Agreement have been agreed to in anticipation of the 
orderly and continuous progress of the Project through 
completion.  Unless specific periods of time or specific 
dates for providing services are specified in this 
Agreement, ENGINEER’s obligation to render services 
hereunder will be for a period which may reasonably be 
required for the completion of said services.  
 
 B. If in this Agreement specific periods of time for 
rendering services are set forth or specific dates by which 
services are to be completed are provided, and if such 
periods of time or dates are changed through no fault of 
ENGINEER, the rates and amounts of compensation 
provided for herein shall be subject to equitable adjustment.  
If OWNER has requested changes in the scope, extent, or 
character of the Project, the time of performance of 
ENGINEER’s services shall be adjusted equitably. 
 
 C. For purposes of this Agreement the term “day” 
means a calendar day of 24 hours. 
 
3.02 Suspension 
 
 A. If OWNER fails to give prompt written 
authorization to proceed with any phase of services after 

completion of the immediately preceding phase, or if 
ENGINEER’s services are delayed through no fault of 
ENGINEER, ENGINEER may, after giving seven days 
written notice to OWNER, suspend services under this 
Agreement. 
 
 B. If ENGINEER’s services are delayed or 
suspended in whole or in part by OWNER, or if 
ENGINEER’s services are extended by Contractor’s 
actions or inactions for more than 90 days through no fault 
of ENGINEER, ENGINEER shall be entitled to equitable 
adjustment of rates and amounts of compensation provided 
for elsewhere in this Agreement to reflect, reasonable costs 
incurred by ENGINEER in connection with, among other 
things, such delay or suspension and reactivation and the 
fact that the time for performance under this Agreement has 
been revised.  
 
ARTICLE 4 - PAYMENTS TO ENGINEER 
_______________________________________________ 
 
4.01 Methods of Payment for Services and 
Reimbursable Expenses of ENGINEER 
 
 A. For Basic Services.  OWNER shall pay 
ENGINEER for Basic Services performed or furnished 
under Exhibit A, Part 1, as set forth in Exhibit C. 
 
 B. For Additional Services.  OWNER shall pay 
ENGINEER for Additional Services performed or 
furnished under Exhibit A, Part 2, as set forth in Exhibit C. 
 
 C. For Reimbursable Expenses.  In addition to 
payments provided for in paragraphs 4.01.A and 4.01.B, 
OWNER shall pay ENGINEER for Reimbursable 
Expenses incurred by ENGINEER and ENGINEER’s 
Consultants as set forth in Exhibit C. 
 
4.02 Other Provisions Concerning Payments 
 
 A. Preparation of Invoices.  Invoices will be 
prepared in accordance with ENGINEER’s standard 
invoicing practices and will be submitted to OWNER by 
ENGINEER, unless otherwise agreed.  The amount billed 
in each invoice will be calculated as set forth in Exhibit C. 
 
 B. Payment of Invoices.  Invoices are due and 
payable within 30 days of receipt.  If OWNER fails to 
make any payment due ENGINEER for services and 
expenses within 30 days after receipt of ENGINEER’s 
invoice therefor, the amounts due ENGINEER will be 
increased at the rate of 1.0% per month (or the maximum 
rate of interest permitted by law, if less) from said thirtieth 
day.  In addition, ENGINEER may, after giving seven days 
written notice to OWNER, suspend services under this 
Agreement until ENGINEER has been paid in full all 
amounts due for services, expenses, and other related 



 
Standard Form of Agreement 

Between Owner and Engineer for Professional Services 
Page 3 of 12 

charges.  Payments will be credited first to interest and then 
to principal. 
 
 C. Disputed Invoices.  In the event of a disputed or 
contested invoice, only that portion so contested may be 
withheld from payment, and the undisputed portion will be 
paid. 
 
 D. Payments Upon Termination. 
 

1. In the event of any termination under 
paragraph 6.06, ENGINEER will be entitled to 
invoice OWNER and will be paid in accordance with 
Exhibit C for all services performed or furnished and 
all Reimbursable Expenses incurred through the 
effective date of termination. 

 
2. In the event of termination by OWNER for 

convenience or by ENGINEER for cause, 
ENGINEER, in addition to invoicing for those items 
identified in subparagraph 4.02.D.1, shall be entitled to 
invoice OWNER and shall be paid a reasonable 
amount for services and expenses directly attributable 
to termination, both before and after the effective date 
of termination, such as reassignment of personnel, 
costs of terminating contracts with ENGINEER’s 
Consultants, and other related close-out costs, using 
methods and rates for Additional Services as set forth 
in Exhibit C.  Engineer Shall not incur additional 
expenses after receipt of notice of termination, and 
shall make reasonable efforts to minimize costs. 

 
 E. Records of ENGINEER’s Costs.  Records of 
ENGINEER’s costs pertinent to ENGINEER’s 
compensation under this Agreement shall be kept in 
accordance with generally accepted accounting practices.  
To the extent necessary to verify ENGINEER’s charges 
and upon OWNER’s timely request, copies of such records 
will be made available to OWNER at cost. 
 
 F. Legislative Actions.  In the event of legislative 
actions after the Effective Date of the Agreement by any 
level of government that impose taxes, fees, or costs on 
ENGINEER’s services or other costs in connection with 
this Project or compensation therefor, such new taxes, fees, 
or costs shall be invoiced to and paid by OWNER as a 
Reimbursable Expense to which a Factor of 1.0 shall be 
applied.  Should such taxes, fees, or costs be imposed, they 
shall be in addition to ENGINEER’s estimated total 
compensation. 
 
ARTICLE 5 - OPINIONS OF COST 
_______________________________________________ 
 
5.01  Opinions of Probable Construction Cost 
 

 A. ENGINEER’s opinions of probable Construction 
Cost provided for herein are to be made on the basis of 
ENGINEER’s experience and qualifications and represent 
ENGINEER’s best judgment as an experienced and 
qualified professional generally familiar with the industry.  
However, since ENGINEER has no control over the cost of 
labor, materials, equipment, or services furnished by others, 
or over the Contractor’s methods of determining prices, or 
over competitive bidding or market conditions, 
ENGINEER cannot and does not guarantee that proposals, 
bids, or actual Construction Cost will not vary from 
opinions of probable Construction Cost prepared by 
ENGINEER.  If OWNER wishes greater assurance as to 
probable Construction Cost, OWNER shall employ an 
independent cost estimator as provided in Exhibit B.  
 
5.02  Designing to Construction Cost Limit 
 
 A. If a Construction Cost limit is established between 
OWNER and ENGINEER, such Construction Cost limit 
and a statement of ENGINEER’s rights and responsibilities 
with respect thereto will be specifically set forth in 
Exhibit F, “Construction Cost Limit,” to this Agreement. 
 
5.03  Opinions of Total Project Costs 
 
 A. ENGINEER assumes no responsibility for the 
accuracy of opinions of Total Project Costs. 
 
ARTICLE 6 - GENERAL CONSIDERATIONS 
_______________________________________________ 
 
6.01 Standards of Performance 
 
 A. The standard of care for all professional 
engineering and related services performed or furnished by 
ENGINEER under this Agreement will be the care and 
skill ordinarily used by members of ENGINEER’s 
profession practicing under similar circumstances at the 
same time and in the same locality.  ENGINEER makes no 
warranties, express or implied, under this Agreement or 
otherwise, in connection with ENGINEER’s services.   
 
 B. ENGINEER shall be responsible for the technical 
accuracy of its services and documents resulting therefrom, 
and OWNER shall not be responsible for discovering 
deficiencies therein.  ENGINEER shall correct such 
deficiencies without additional compensation except to the 
extent such action is directly attributable to deficiencies in 
OWNER-furnished information. 
 
 C. ENGINEER shall perform or furnish professional 
engineering and related services in all phases of the Project 
to which this Agreement applies.  ENGINEER shall serve 
as OWNER’s prime professional for the Project.  
ENGINEER may employ such ENGINEER’s Consultants 
as ENGINEER deems necessary to assist in the 
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performance or furnishing of the services.  ENGINEER 
shall not be required to employ any ENGINEER’s 
Consultant unacceptable to ENGINEER. 
 
 D. ENGINEER and OWNER shall comply with 
applicable Laws or Regulations and OWNER-mandated 
standards.  This Agreement is based on these requirements 
as of its Effective Date.  Changes to these requirements 
after the Effective Date of this Agreement may be the basis 
for modifications to OWNER’s responsibilities or to 
ENGINEER’s scope of services, times of performance, or 
compensation. 
 
 E. OWNER shall be responsible for, and 
ENGINEER may rely upon, the accuracy and completeness 
of all requirements, programs, instructions, reports, data, 
and other information furnished by OWNER to 
ENGINEER pursuant to this Agreement.  ENGINEER may 
use such requirements, reports, data, and information in 
performing or furnishing services under this Agreement. 
 
 F. OWNER shall make decisions and carry out its 
other responsibilities in a timely manner and shall bear all 
costs incident thereto so as not to delay the services of 
ENGINEER.   
 
 G. Prior to the commencement of the Construction 
Phase, OWNER shall notify ENGINEER of any variations 
from the language indicated in Exhibit E, “Notice of 
Acceptability of Work,” or of any other notice or 
certification that ENGINEER will be requested to provide 
to OWNER or third parties in connection with the Project.  
OWNER and ENGINEER shall reach agreement on the 
terms of any such requested notice or certification, and 
OWNER shall authorize such Additional Services as are 
necessary to enable ENGINEER to provide the notices or 
certifications requested. 
 
 H.  ENGINEER shall not be required to sign any 
documents, no matter by whom requested, that would result 
in the ENGINEER’s having to certify, guarantee or warrant 
the existence of conditions whose existence the 
ENGINEER cannot ascertain.  OWNER agrees not to make 
resolution of any dispute with the ENGINEER or payment 
of any amount due to the ENGINEER in any way 
contingent upon the ENGINEER’s signing any such 
certification.   
 
 I. During the Construction Phase, ENGINEER shall 
not supervise, direct, or have control over Contractor’s 
work, nor shall ENGINEER have authority over or 
responsibility for the means, methods, techniques, 
sequences, or procedures of construction selected by 
Contractor, for safety precautions and programs incident to 
the Contractor’s work in progress, nor for any failure of 
Contractor to comply with Laws and Regulations 

applicable to Contractor’s furnishing and performing the 
Work. 
 
 J. ENGINEER neither guarantees the performance 
of any Contractor nor assumes responsibility for any 
Contractor’s failure to furnish and perform the Work in 
accordance with the Contract Documents. 
 
 K.  ENGINEER shall not be responsible for the acts or 
omissions of any Contractor(s), subcontractor or supplier, 
or of any of the Contractor’s agents or employees or any 
other persons (except ENGINEER’s own employees) at the 
Site or otherwise furnishing or performing any of the 
Contractor’s work; or for any decision made on 
interpretations or clarifications of the Contract Documents 
given by OWNER without consultation and advice of 
ENGINEER.    
 
 L. The General Conditions for any construction 
contract documents prepared hereunder are to be the 
“Standard General Conditions of the Construction 
Contract” as prepared by the Engineers Joint Contract 
Documents Committee (Document No. 1910-8, 1996 
Edition) unless both parties mutually agree to use other 
General Conditions as specifically referenced in Exhibit H. 
 
6.02 Authorized Project Representatives 
 
 A. Contemporaneous with the execution of this 
Agreement, ENGINEER and OWNER shall designate 
specific individuals to act as ENGINEER’s and OWNER’s 
representatives with respect to the services to be performed 
or furnished by ENGINEER and responsibilities of 
OWNER under this Agreement.  Such individuals shall 
have authority to transmit instructions, receive information, 
and render decisions relative to the Project on behalf of 
each respective party.  
 
6.03 Design without Construction Phase Services 
 
 A. Should OWNER provide Construction Phase 
services with either OWNER’s representatives or a third 
party, ENGINEER’s Basic Services under this Agreement 
will be considered to be completed upon completion of the 
Final Design Phase or Bidding or Negotiating Phase as 
outlined in Exhibit A. 
 
 B. It is understood and agreed that if ENGINEER’s 
Basic Services under this Agreement do not include Project 
observation, or review of the Contractor’s performance, or 
any other Construction Phase services, and that such 
services will be provided by OWNER, then OWNER 
assumes all responsibility for interpretation of the Contract 
Documents and for construction observation or review and 
waives any claims against the ENGINEER that may be in 
any way connected thereto. 
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6.04 Use of Documents 
 
 A.  All Documents are instruments of service in 
respect to this Project, and ENGINEER shall retain an 
ownership and property interest therein (including the right 
of reuse at the discretion of the ENGINEER) whether or 
not the Project is completed. 
 
 B.  Copies of OWNER-furnished data that may be 
relied upon by ENGINEER are limited to the printed copies 
(also known as hard copies) that are delivered to the 
ENGINEER pursuant to Exhibit B.  Files in electronic 
media format of text, data, graphics, or of other types that 
are furnished by OWNER to ENGINEER are only for 
convenience of ENGINEER.  Any conclusion or 
information obtained or derived from such electronic files 
will be at the user’s sole risk. 
 
 C.  Copies of Documents that may be relied upon by 
OWNER are limited to the printed copies (also known as 
hard copies) that are signed or sealed by the ENGINEER.  
Files in electronic media format of text, data, graphics, or 
of other types that are furnished by ENGINEER to 
OWNER are only for convenience of OWNER.  Any 
conclusion or information obtained or derived from such 
electronic files will be at the user’s sole risk. 
 
 D.  Because data stored in electronic media format can 
deteriorate or be modified inadvertently or otherwise 
without authorization of the data’s creator, the party 
receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred.  Any errors detected within the 60-
day acceptance period will be corrected by the party 
delivering the electronic files.  ENGINEER shall not be 
responsible to maintain documents stored in electronic 
media format after acceptance by OWNER. 
 
 E.  When transferring documents in electronic media 
format, ENGINEER makes no representations as to long 
term compatibility, usability, or readability of documents 
resulting from the use of software application packages, 
operating systems, or computer hardware differing from 
those used by ENGINEER at the beginning of this Project.  
 
 F.  OWNER may make and retain copies of 
Documents for information and reference in connection 
with use on the Project by OWNER.  Such Documents are 
not intended or represented to be suitable for reuse by 
OWNER or others on extensions of the Project or on any 
other project.  Any such reuse or modification without 
written verification or adaptation by ENGINEER, as 
appropriate for the specific purpose intended, will be at 
OWNER’s sole risk and without liability or legal exposure 
to ENGINEER or to ENGINEER’s Consultants.  OWNER 
shall indemnify and hold harmless ENGINEER and 

ENGINEER’s Consultants from all claims, damages, 
losses, and expenses, including attorneys’ fees arising out 
of or resulting therefrom. 
 
 G.  If there is a discrepancy between the electronic 
files and the hard copies, the hard copies govern. 
 
 H. Any verification or adaptation of the Documents 
for extensions of the Project or for any other project will 
entitle ENGINEER to further compensation at rates to be 
agreed upon by OWNER and ENGINEER. 
 
6.05 Insurance 
 
 A. ENGINEER shall procure and maintain insurance 
as set forth in Exhibit G, “Insurance.” 
 
 B. OWNER shall procure and maintain insurance as 
set forth in Exhibit G, “Insurance.”  OWNER shall cause 
ENGINEER and ENGINEER’s Consultants to be listed as 
additional insureds on any general liability or property 
insurance policies carried by OWNER which are applicable 
to the Project. 
 
 C. OWNER shall require Contractor to purchase and 
maintain general liability and other insurance as specified 
in the Contract Documents and to cause ENGINEER and 
ENGINEER’s Consultants to be listed as additional 
insureds with respect to such liability and other insurance 
purchased and maintained by Contractor for the Project 
 
 D. OWNER and ENGINEER shall each deliver to 
the other certificates of insurance evidencing the coverages 
indicated in Exhibit G.  Such certificates shall be furnished 
prior to commencement of ENGINEER’s services and at 
renewals thereafter during the life of the Agreement. 
 
 E. All policies of property insurance shall contain 
provisions to the effect that ENGINEER’s and 
ENGINEER’s Consultants’ interests are covered and that in 
the event of payment of any loss or damage the insurers 
will have no rights of recovery against any of the insureds 
or additional insureds thereunder. 
 
 F. At any time, OWNER may request that 
ENGINEER, at OWNER’s sole expense, provide 
additional insurance coverage, increased limits, or revised 
deductibles that are more protective than those specified in 
Exhibit G.  If so requested by OWNER, with the 
concurrence of ENGINEER, and if commercially available, 
ENGINEER shall obtain and shall require ENGINEER’s 
Consultants to obtain such additional insurance coverage, 
different limits, or revised deductibles for such periods of 
time as requested by OWNER, and Exhibit G will be 
supplemented to incorporate these requirements. 
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6.06 Termination 
 
 A. The obligation to provide further services under 
this Agreement may be terminated: 
 

1. For cause, 
 

a. By either party upon 30 days written 
notice in the event of substantial failure by the 
other party to perform in accordance with the 
terms hereof through no fault of the terminating 
party. 

 
b. By ENGINEER: 

 
1) upon seven days written notice if 

ENGINEER believes that ENGINEER is 
being requested by OWNER to furnish or 
perform services contrary to ENGINEER’s 
responsibilities as a licensed professional; or  

 
2) upon seven days written notice if the 

ENGINEER’s services for the Project are 
delayed or suspended for more than 90 days 
for reasons beyond ENGINEER’s control. 

 
3) ENGINEER shall have no liability 

to OWNER on account of such termination. 
 

c. Notwithstanding the foregoing, this 
Agreement will not terminate as a result of such 
substantial failure if the party receiving such 
notice begins, within seven days of receipt of such 
notice, to correct its failure to perform and 
proceeds diligently to cure such failure within no 
more than 30 days of receipt thereof; provided, 
however, that if and to the extent such substantial 
failure cannot be reasonably cured within such 30 
day period, and if such party has diligently 
attempted to cure the same and thereafter 
continues diligently to cure the same, then the 
cure period provided for herein shall extend up to, 
but in no case more than, 60 days after the date of 
receipt of the notice. 

 
2. For convenience, 

 
a. By OWNER effective upon the receipt 

of notice by ENGINEER.     
 
 B. The terminating party under paragraphs 6.06.A.1 
or 6.06.A.2 may set the effective date of termination at a 
time up to 30 days later than otherwise provided to allow 
ENGINEER to demobilize personnel and equipment from 
the Site, to complete tasks whose value would otherwise be 
lost, to prepare notes as to the status of completed and 

uncompleted tasks, and to assemble Project materials in 
orderly files. 
 
6.07 Controlling Law 
 
 A. This Agreement is to be governed by the law of 
the State of Texas and venue shall be in Bell County. 
 
6.08 Successors, Assigns, and Beneficiaries 
 
 A. OWNER and ENGINEER each is hereby bound 
and the partners, successors, executors, administrators and 
legal representatives of OWNER and ENGINEER (and to 
the extent permitted by paragraph 6.08.B the assigns of 
OWNER and ENGINEER) are hereby bound to the other 
party to this Agreement and to the partners, successors, 
executors, administrators and legal representatives (and 
said assigns) of such other party, in respect of all 
covenants, agreements and obligations of this Agreement. 
 
 B. Neither OWNER nor ENGINEER may assign, 
sublet, or transfer any rights under or interest (including, 
but without limitation, moneys that are due or may become 
due) in this Agreement without the written consent of the 
other, except to the extent that any assignment, subletting, 
or transfer is mandated or restricted by law.  Unless 
specifically stated to the contrary in any written consent to 
an assignment, no assignment will release or discharge the 
assignor from any duty or responsibility under this 
Agreement. 
 
 C. Unless expressly provided otherwise in this 
Agreement: 
 

1. Nothing in this Agreement shall be construed 
to create, impose, or give rise to any duty owed by 
OWNER or ENGINEER to any Contractor, 
Contractor’s subcontractor, supplier, other individual 
or entity, or to any surety for or employee of any of 
them. 

 
2. All duties and responsibilities undertaken 

pursuant to this Agreement will be for the sole and 
exclusive benefit of OWNER and ENGINEER and not 
for the benefit of any other party.  The OWNER agrees 
that the substance of the provisions of this paragraph 
6.08.C shall appear in the Contract Documents. 

 
6.09 Hazardous Environmental Condition 
 
 A. OWNER represents to Engineer that to the best of 
its knowledge a Hazardous Environmental Condition does 
not exist. 
 
 B. OWNER has disclosed to the best of its 
knowledge to ENGINEER the existence of all Asbestos, 
PCB’s, Petroleum, Hazardous Waste, or Radioactive 
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Material located at or near the Site, including type, quantity 
and location. 
 
 C. If a Hazardous Environmental Condition is 
encountered or alleged, ENGINEER shall have the 
obligation to notify OWNER and, to the extent of 
applicable Laws and Regulations, appropriate 
governmental officials. 
 
 D. It is acknowledged by both parties that 
ENGINEER’s scope of services does not include any 
services related to a Hazardous Environmental Condition.  
In the event ENGINEER or any other party encounters a 
Hazardous Environmental Condition, ENGINEER may, at 
its option and without liability for consequential or any 
other damages, suspend performance of services on the 
portion of the Project affected thereby until OWNER:  (i) 
retains appropriate specialist consultant(s) or contractor(s) 
to identify and, as appropriate, abate, remediate, or remove 
the Hazardous Environmental Condition; and (ii) warrants 
that the Site is in full compliance with applicable Laws and 
Regulations. 
 
 E. OWNER acknowledges that ENGINEER is 
performing professional services for OWNER and that 
ENGINEER is not and shall not be required to become an 
“arranger,” “operator,” “generator,” or “transporter” of 
hazardous substances, as defined in the Comprehensive 
Environmental Response, Compensation, and Liability Act 
of 1990 (CERCLA), which are or may be encountered at or 
near the Site in connection with ENGINEER’s activities 
under this Agreement. 
 
 F. If ENGINEER’s services under this Agreement 
cannot be performed because of a Hazardous 
Environmental Condition, the existence of the condition 
shall justify ENGINEER's terminating this Agreement for 
cause on 30 days notice. 
 
6.10 Allocation of Risks 
 
 A.  Indemnification 
 

1. To the fullest extent permitted by law, 
ENGINEER shall indemnify and hold harmless 
OWNER, OWNER’s officers, directors, partners, and 
employees from and against any and all costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other 
dispute resolution costs) caused solely by the negligent 
acts or omissions of ENGINEER or ENGINEER’s 
officers, directors, partners, employees, and 
ENGINEER’s Consultants in the performance and 
furnishing of ENGINEER’s services under this 
Agreement.   

 

2. To the fullest extent permitted by law, 
OWNER shall indemnify and hold harmless 
ENGINEER, ENGINEER’s officers, directors, 
partners, employees, and ENGINEER’s Consultants 
from and against any and all costs, losses, and 
damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other 
dispute resolution costs) caused solely by the negligent 
acts or omissions of OWNER or OWNER’s officers, 
directors, partners, employees, and OWNER’s 
consultants with respect to this Agreement or the 
Project. 

 
3. In addition to the indemnity provided under 

paragraph 6.10.A.2 of this Agreement, and to the 
fullest extent permitted by law, OWNER shall 
indemnify and hold harmless ENGINEER and its 
officers, directors, partners, employees, and 
ENGINEER’s Consultants from and against all costs, 
losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, 
and other professionals, and all court or arbitration or 
other dispute resolution costs) caused by, arising out of 
or resulting from a Hazardous Environmental 
Condition, provided that (i) any such  cost, loss, or 
damage is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of 
tangible property (other than completed Work), 
including the loss of use resulting therefrom, and (ii) 
nothing in this paragraph 6.10.A.4. shall obligate 
OWNER to indemnify any individual or entity from 
and against the consequences of that individual’s or 
entity’s own negligence or willful misconduct. 

 
4. The indemnification provision of paragraph 

6.10.A.1 is subject to and limited by the provisions 
agreed to by OWNER and ENGINEER in Exhibit I, 
“Allocation of Risks,” if any.   

 
6.11 Notices 
 
 A. Any notice required under this Agreement will be 
in writing, addressed to the appropriate party at its address 
on the signature page and given personally, or by registered 
or certified mail postage prepaid, or by a commercial 
courier service.  All notices shall be effective upon the date 
of receipt. 
 
6.12 Survival 
 
 A. All express representations, indemnifications, or 
limitations of liability included in this Agreement will 
survive its completion or termination for any reason. 
 
6.13 Severability 
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 A. Any provision or part of the Agreement held to be 
void or unenforceable under any Laws or Regulations shall 
be deemed stricken, and all remaining provisions shall 
continue to be valid and binding upon OWNER and 
ENGINEER, who agree that the Agreement shall be 
reformed to replace such stricken provision or part thereof 
with a valid and enforceable provision that comes as close 
as possible to expressing the intention of the stricken 
provision. 
 
6.14 Waiver 
 
 A. Non-enforcement of any provision by either party 
shall not constitute a waiver of that provision, nor shall it 
affect the enforceability of that provision or of the 
remainder of this Agreement. 
 
6.15 Headings 
 
 A. The headings used in this Agreement are for 
general reference only and do not have special significance. 
 
ARTICLE 7 -  DEFINITIONS 
_______________________________________________ 
 
7.01  Defined Terms 
 
 A. Wherever used in this Agreement (including the 
Exhibits hereto) and printed with initial or all capital 
letters, the terms listed below have the meanings 
indicated, which are applicable to both the singular and 
plural thereof: 
 

1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Documents. 

 
2. Additional Services--The services to be 

performed for or furnished to OWNER by 
ENGINEER in accordance with Exhibit A, Part 2 of 
this Agreement. 

 
3. Agreement--This “Standard Form of 

Agreement between OWNER and ENGINEER for 
Professional Services,” including those Exhibits listed 
in Article 8 hereof.  

 
4. Application for Payment--The form 

acceptable to ENGINEER which is to be used by 
Contractor in requesting progress or final payments for 
the completion of its Work and which is to be 
accompanied by such supporting documentation as is 
required by the Contract Documents. 

 
5. Asbestos--Any material that contains more 

than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 

established by the United States Occupational Safety 
and Health Administration. 

 
6. Basic Services--The services to be performed 

for or furnished to OWNER by ENGINEER in 
accordance with Exhibit A, Part 1, of this Agreement. 

 
7. Bid--The offer or proposal of the bidder 

submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

 
8. Bidding Documents--The advertisement or 

invitation to Bid, instructions to bidders, the Bid form 
and attachments, the Bid bond, if any, the proposed 
Contract Documents, and all Addenda, if any. 

 
9. Change Order--A document recommended 

by ENGINEER, which is signed by Contractor and 
OWNER to authorize an addition, deletion or revision 
in the Work, or an adjustment in the Contract Price or 
the Contract Times, issued on or after the Effective 
Date of the Construction Agreement. 

 
10. Construction Agreement--The written 

instrument which is evidence of the agreement, 
contained in the Contract Documents, between 
OWNER and Contractor covering the Work. 

 
11. Construction Contract--The entire and 

integrated written agreement between the OWNER 
and Contractor concerning the Work. 

 
12.  Construction Cost--The cost to OWNER of 

those portions of the entire Project designed or 
specified by ENGINEER.  Construction Cost does not 
include costs of services of ENGINEER or other 
design professionals and consultants, cost of land, 
rights-of-way, or compensation for damages to 
properties, or OWNER’s costs for legal, accounting, 
insurance counseling or auditing services, or interest 
and financing charges incurred in connection with the 
Project, or the cost of other services to be provided by 
others to OWNER pursuant to Exhibit B of this 
Agreement.  Construction Cost is one of the items 
comprising Total Project Costs. 

 
13. Contract Documents--Documents that 

establish the rights and obligations of the parties 
engaged in construction and include the Construction 
Agreement between OWNER and Contractor, 
Addenda (which pertain to the Contract Documents), 
Contractor’s Bid (including documentation 
accompanying the Bid and any post-Bid 
documentation submitted prior to the notice of award) 
when attached as an exhibit to the Construction 
Agreement, the notice to proceed, the bonds, 
appropriate certifications, the General Conditions, the 



 
Standard Form of Agreement 

Between Owner and Engineer for Professional Services 
Page 9 of 12 

Supplementary Conditions, the Specifications and the 
Drawings as the same are more specifically identified 
in the Construction Agreement, together with all 
Written Amendments, Change Orders, Work Change 
Directives, Field Orders, and ENGINEER’s written 
interpretations and clarifications issued on or after the 
Effective Date of the Construction Agreement.  
Approved Shop Drawings and the reports and 
drawings of subsurface and physical conditions are not 
Contract Documents. 

 
14. Contract Price--The moneys payable by 

OWNER to Contractor for completion of the Work in 
accordance with the Contract Documents and as stated 
in the Construction Agreement. 

 
15. Contract Times--The numbers of days or the 

dates stated in the Construction Agreement to:  
(i) achieve Substantial Completion, and (ii) complete 
the Work so that it is ready for final payment as 
evidenced by ENGINEER’s written recommendation 
of final payment.  

 
16. Contractor--An individual or entity with 

whom OWNER enters into a Construction Agreement.  
 

17. Correction Period--The time after Substantial 
Completion during which Contractor must correct, at 
no cost to OWNER, any Defective Work, normally 
one year after the date of Substantial Completion or 
such longer period of time as may be prescribed by 
Laws or Regulations or by the terms of any applicable 
special guarantee or specific provision of the Contract 
Documents. 

 
18. Defective--An adjective which, when 

modifying the word Work, refers to Work that is 
unsatisfactory, faulty, or deficient, in that it does not 
conform to the Contract Documents, or does not meet 
the requirements of any inspection, reference standard, 
test, or approval referred to in the Contract Documents, 
or has been damaged prior to ENGINEER’s 
recommendation of final payment. 

 
19. Documents--Data, reports, Drawings, 

Specifications, Record Drawings, and other 
deliverables, whether in printed or electronic media 
format, provided or furnished in appropriate phases by 
ENGINEER to OWNER pursuant to this Agreement. 

 
20. Drawings--That part of the Contract 

Documents prepared or approved by ENGINEER 
which graphically shows the scope, extent, and 
character of the Work to be performed by Contractor.  
Shop Drawings are not Drawings as so defined. 

 

21. Effective Date of the Construction 
Agreement--The date indicated in the Construction 
Agreement on which it becomes effective, but if no 
such date is indicated, it means the date on which the 
Construction Agreement is signed and delivered by the 
last of the two parties to sign and deliver. 

 
22. Effective Date of the Agreement--The date 

indicated in this Agreement on which it becomes 
effective, but if no such date is indicated, it means the 
date on which the Agreement is signed and delivered 
by the last of the two parties to sign and deliver. 

 
23. ENGINEER’s Consultants--Individuals or 

entities having a contract with ENGINEER to furnish 
services with respect to this Project as ENGINEER’s 
independent professional associates, consultants, 
subcontractors, or vendors. The term ENGINEER 
includes ENGINEER’s Consultants. 

 
24. Field Order--A written order issued by 

ENGINEER which directs minor changes in the Work 
but which does not involve a change in the Contract 
Price or the Contract Times. 

 
25. General Conditions-That part of the Contract 

Documents which sets forth terms, conditions, and 
procedures that govern the Work to be performed or 
furnished by Contractor with respect to the Project. 

 
26. Hazardous Environmental Condition--The 

presence at the Site of Asbestos, PCB’s, Petroleum, 
Hazardous Waste, or Radioactive Materials in such 
quantities or circumstances that may present a 
substantial danger to persons or property exposed 
thereto in connection with the Work. 

 
27. Hazardous Waste--The term Hazardous 

Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC 
Section 6903) as amended from time to time. 

 
28. Laws and Regulations; Laws or Regulations--

Any and all applicable laws, rules, regulations, 
ordinances, codes, standards, and orders of any and all 
governmental bodies, agencies, authorities, and  courts 
having jurisdiction. 

 
29. PCB’s--Polychlorinated biphenyls. 

 
30. Petroleum--Petroleum, including crude oil or 

any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees 
Fahrenheit and 14.7 pounds per square inch absolute), 
such as oil, petroleum, fuel oil, oil sludge, oil refuse, 
gasoline, kerosene, and oil mixed with other non-
Hazardous Waste and crude oils. 
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31. Radioactive Materials--Source, special 

nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et 
seq.) as amended from time to time. 

 
32. Record Drawings--The Drawings as issued 

for construction on which the ENGINEER, upon 
completion of the Work, has shown changes due to 
Addenda or Change Orders and other information 
which ENGINEER considers significant based on 
record documents furnished by Contractor to 
ENGINEER and which were annotated by Contractor 
to show changes made during construction. 

 
33. Reimbursable Expenses--The expenses 

incurred directly by ENGINEER in connection with 
the performing or furnishing of Basic and Additional 
Services for the Project for which OWNER shall pay 
ENGINEER as indicated in Exhibit C. 

 
34. Resident Project Representative--The 

authorized representative of ENGINEER, if any, 
assigned to assist ENGINEER at the Site during the 
Construction Phase.  The Resident Project 
Representative will be ENGINEER’s agent or 
employee and under ENGINEER’s supervision.  As 
used herein, the term Resident Project Representative 
includes any assistants of Resident Project 
Representative agreed to by OWNER.  The duties and 
responsibilities of the Resident Project Representative 
are as set forth in Exhibit D. 

 
35. Samples--Physical examples of materials, 

equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 

 
36. Shop Drawings--All drawings, diagrams, 

illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to 
ENGINEER to illustrate some portion of the Work. 

 
37. Site--Lands or areas indicated in the Contract 

Documents as being furnished by OWNER upon 
which the Work is to be performed, rights-of-way and 
easements for access thereto, and such other lands 
furnished by OWNER which are designated for use of 
Contractor. 

 
38. Specifications--That part of the Contract 

Documents consisting of written technical descriptions 
of materials, equipment, systems, standards, and 
workmanship as applied to the Work and certain 
administrative details applicable thereto. 

 
39. Substantial Completion--The time at which 

the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of ENGINEER, the 
Work (or a specified part thereof) is sufficiently 
complete, in accordance with the Contract Documents, 
so that the Work (or a specified part thereof) can be 
utilized for the purposes for which it is intended.  The 
terms “substantially complete” and “substantially 
completed” as applied to all or part of the Work refer 
to Substantial Completion thereof. 

 
40. Supplementary Conditions--That part of the Contract 
Documents which amends or supplements the General 
Conditions. 
 
41. Total Project Costs--The sum of the Construction Cost, 
allowances for contingencies, the total costs of services of 
ENGINEER or other design professionals and consultants, 
cost of land, rights-of-way, or compensation for damages to 
properties, or OWNER’s costs for legal, accounting, 
insurance counseling or auditing services, or interest and 
financing charges incurred in connection with the Project, 
or the cost of other services to be provided by others to 
OWNER pursuant to Exhibit B of this Agreement.   
 
42. Work--The entire completed construction or the 
various separately identifiable parts thereof required to be 
provided under the Contract Documents with respect to this 
Project.  Work includes and is the result of performing or 
furnishing labor, services, and documentation necessary to 
produce such construction and furnishing, installing, and 
incorporating all materials and all equipment into such 
construction, all as required by the Contract Documents. 
 

43. Work Change Directive--A written directive 
to Contractor issued on or after the Effective Date of 
the Construction Agreement and signed by OWNER 
upon recommendation of the ENGINEER, ordering an 
addition, deletion, or revision in the Work, or 
responding to differing or unforeseen subsurface or 
physical conditions under which the Work is to be 
performed or to emergencies.  A Work Change 
Directive will not change the Contract Price or the 
Contract Times but is evidence that the parties expect 
that the change directed or documented by a Work 
Change Directive will be incorporated in a 
subsequently issued Change Order following 
negotiations by the parties as to its effect, if any, on the 
Contract Price or Contract Times. 

 
44. Written Amendment--A written amendment 

of the Contract Documents signed by OWNER and 
Contractor on or after the Effective Date of the 
Construction Agreement and normally dealing with the 
non-engineering or non-technical rather than strictly 
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construction-related aspects of the Contract 
Documents. 

 
ARTICLE 8 - EXHIBITS AND SPECIAL 
PROVISIONS 
_______________________________________________ 
 
8.01 Exhibits Included 
 
 A. Exhibit A, “ENGINEER’s Services,” consisting 
of 3 pages. 
 
 B. Exhibit B, “OWNER’s Responsibilities,” 
consisting of 2 pages. 
 
 C. Exhibit C, “Payments to Engineer for Services 
and Reimbursable Expenses,” consisting of 1 page. 
 
 D. Exhibit D, “Duties, Responsibilities and 
Limitations of Authority of Resident Project 
Representative,” consisting of 1 pages. 
 
 E. Exhibit E, “Notice of Acceptability of Work,” 
consisting of 2 pages. 
 
 F. Exhibit F, “Construction Cost Limit,” consisting 
of 1 page. 
 

G. Exhibit G, “Insurance,” consisting of 2 page. 
 
 H. Exhibit H, “Special Provisions,” consisting of 1 
page. 
 
8.02 Total Agreement 
 
 A. This Agreement (consisting of pages 1 to 12 
inclusive, together with the Exhibits identified above) 
constitutes the entire agreement between OWNER and 
ENGINEER and supersedes all prior written or oral 
understandings.  This Agreement may only be amended, 
supplemented, modified, or canceled by a duly executed 
written instrument. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is 
indicated on page 1. 
 
OWNER: ENGINEER: 
 
City of Killeen                                                                  

 
                                                                                      

 
By:        Glenn  Morrison                                                         

 
By:  Rick N. Kasberg, P.E.                                               

 
Title:       City Manager                                                            

 
Title:  President                                                                 

 
Date Signed:                                                                     

 
Date Signed:                                                                     

 
Address for giving notices: 

 
Address for giving notices: 

 
     P.O. Box 1329                                                             

 
  One South Main                                                              

 
     Killeen, TX  76540-1329                                            

 
  Temple, Texas 76501                                                     

 
                                                                                          

 
                                                                                           

 
                                                                                          

 
                                                                                           

 
Designated Representative (paragraph 6.02.A): 

 
Designated Representative (paragraph 6.02.A): 

 
Steve Kana, P.E.                                                              

 
 Ginger R. Tolbert, P.E.                                                    

 
Title: Director of Water and Sewer Utilities                        

 
Title:  Principal                                                                

 
Phone Number: 254-501-7623                                         

 
Phone Number:  (254) 773-3731                                      

 
Facsimile Number: 254-501-6321                                   

 
Facsimile Number:  (254) 773-6667                                

 
E-Mail Address: skana@killeentexas.gov                        

 
E-Mail Address:  gtolbert@kpaengineers.com                
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This is EXHIBIT A, consisting of 3 pages, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated ________ _____________, 
________. 

 
Initial: 

OWNER   
ENGINEER   

 
ENGINEER’s Services 
 
Article 1 of the Agreement is amended and supplemented to include the following agreement of the parties.  
ENGINEER shall provide Basic and Additional Services as set forth below. 
 
PART 1 -- BASIC SERVICES 
 
 A. ENGINEER shall perform the following tasks: 
  A1.01  Final Design 

A.  Coordinate and Attend Kick off Meeting with City Staff 
B.  Obtain and Review water and wastewater record drawings from City. 
C.  Request for City to mark existing utilities. 
D.  Provide Design survey. 
E.  Process design survey, create existing ground surface and illustrate topographical features. 
F.  Prepare preliminary alignment (30% Review Set) for water line improvements. 
G.  Submit preliminary alignment for review 
H.  Incorporate comments. 
I.  Prepare Final Plans and Specifications 
J.  Prepare Quantity Take-off  
K.  Prepare Opinion of Probable Construction Cost 
L.  Prepare Bid Schedule. 
M.  Provide Review Set to City 
N.  Incorporate Comments. 
O.  Prepare Bid Documents. 
P.  Prepare Advertisement and provide to City. 
Q.  Quality Assurance 

 
 A1.02  Bidding 

A. Solicit bidders. 
B.  Monitor status/number of bidders on plan holders list. 
C.  Prepare for and conduct Pre-Bid Conference. 
D.  Address contractor questions during bid process. 
E.  Prepare addenda as required. 
F.  Attend Bid Opening. 
G.  Tabulate bids and recommend contract award. 
H.  Attend meeting for council award of bid. 
I.  Prepare and Distribute "Released for Construction" Drawings. 

 
 A1.03  Construction Administration Services 

A. Prepare for and conduct pre-construction conference. 
B.  Review submittals for compliance with City standards. 
C.  Provide periodic site visits by engineer to observe materials and construction. 
D.  Conduct monthly construction meetings. 
E.  Address Requests for Information (RFIs) 
F.  Review/Prepare pay requests and recommend payment. 
G.  Communicate with City Staff regarding project status and schedule. 
H.  Prepare change orders as required. 
I.  Coordinate tie-ins and abandonment with City Staff. 
J.  Conduct final walk through and prepare punch list 
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K.  Prepare Record Drawings and submit to City. 
 
PART 2 -- ADDITIONAL SERVICES 
 
 
A2.01 Additional Services Requiring OWNER’s Authorization in Advance 
 
 A. If authorized in writing by OWNER, ENGINEER shall furnish or obtain from others Additional Services of 
the types listed below.  These services will be paid for by OWNER as indicated in Article 4 of the Agreement. 
 

1. Preparation of applications and supporting documents (in addition to those furnished under Basic 
Services) for private or governmental grants, loans or advances in connection with the Project; preparation or 
review of environmental assessments and impact statements; review and evaluation of the effects on the design 
requirements for the Project of any such statements and documents prepared by others; and assistance in obtaining 
approvals of authorities having jurisdiction over the anticipated environmental impact of the Project. 

 
2. Services to make measured drawings of or to investigate existing conditions or facilities, or to verify the 

accuracy of drawings or other information furnished by OWNER. 
 

3. Services resulting from significant changes in the scope, extent, or character of the portions of the Project 
designed or specified by ENGINEER or its design requirements including, but not limited to, changes in size, 
complexity, OWNER’s schedule, character of construction, or method of financing; and revising previously 
accepted studies, reports, Drawings, Specifications, or Contract Documents when such revisions are required by 
changes in Laws and Regulations enacted subsequent to the Effective Date of this Agreement or are due to any 
other causes beyond ENGINEER’s control. 

 
4. Services resulting from OWNER’s request to evaluate additional Study and Report Phase alternative 

solutions beyond those identified. 
 

5. Services required as a result of OWNER’s providing incomplete or incorrect Project information with 
respect to Exhibit B.   

 
6. Providing renderings or models for OWNER’s use. 

 
7. Undertaking investigations and studies including, but not limited to, detailed consideration of operations, 

maintenance, and overhead expenses; the preparation of feasibility studies, cash flow and economic evaluations, 
rate schedules, and appraisals; assistance in obtaining financing for the Project; evaluating processes available for 
licensing, and assisting OWNER in obtaining process licensing; detailed quantity surveys of materials, equipment, 
and labor; and audits or inventories required in connection with construction performed by OWNER. 

 
8. Furnishing services of ENGINEER’s Consultants for other than Basic Services. 

 
9. Services attributable to more prime construction contracts than specified. 

 
10. Services during out-of-town travel required of ENGINEER other than for visits to the Site or OWNER’s 

office.  
 

11. Preparing for, coordinating with, participating in and responding to structured independent review 
processes, including, but not limited to, construction management, cost estimating, project peer review, value 
engineering, and constructability review requested by OWNER; and performing or furnishing services required to 
revise studies, reports, Drawings, Specifications, or other Bidding Documents as a result of such review processes. 

 
12. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by 

OWNER for the Work or a portion thereof. 
 

13. Determining the acceptability of substitute materials and equipment proposed during the Bidding or 
Negotiating Phase when substitution prior to the award of contracts is allowed by the Bidding Documents. 
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14. Assistance in connection with Bid protests, rebidding, or renegotiating contracts for construction, 
materials, equipment, or services, except when such assistance is required by Exhibit F.  

 
15. Providing construction surveys and staking to enable Contractor to perform its work other than as 

required under Part A, and any type of property surveys or related engineering services needed for the transfer of 
interests in real property; and providing other special field surveys. 

 
16. Providing Construction Phase services beyond the Contract Times set forth in Exhibit C. 

 
17. Providing assistance in resolving any Hazardous Environmental Condition in compliance with current 

Laws and Regulations. 
 

18. Preparing and furnishing to OWNER Record Drawings showing appropriate record information based on 
Project annotated record documents received from Contractor. 

 
19. Preparation of operation and maintenance manuals. 

 
20. Preparing to serve or serving as a consultant or witness for OWNER in any litigation, arbitration or other 

dispute resolution process related to the Project.  
 

21. Providing more extensive services required to enable ENGINEER to issue notices or certifications 
requested by OWNER under paragraph 6.01.G of the Agreement. 

 
22. Other services performed or furnished by ENGINEER not otherwise provided for in this Agreement. 

 
 
A2.02 Required Additional Services 
 
 A. ENGINEER shall perform or furnish, without requesting or receiving specific advance authorization from 
OWNER, the Additional Services of the types listed below.  ENGINEER shall advise OWNER in writing promptly 
after starting any such Additional Services. 
 

1. Services in connection with Work Change Directives and Change Orders to reflect changes requested by 
OWNER so as to make the compensation commensurate with the extent of the Additional Services rendered. 

 
2. Services in making revisions to Drawings and Specifications occasioned by the acceptance of substitute 

materials or equipment other than “or-equal” items; and services after the award of the Construction Agreement in 
evaluating and determining the acceptability of a substitution which is found to be inappropriate for the Project or 
an excessive number of substitutions. 

 
3. Services resulting from significant delays, changes, or price increases occurring as a direct or indirect 

result of materials, equipment, or energy shortages. 
 

4. Additional or extended services during construction made necessary by (1) emergencies or acts of God 
endangering the Work, (2) an occurrence of a Hazardous Environmental Condition, (3) Work damaged by fire or 
other cause during construction, (4) a significant amount of defective, neglected, or delayed work by Contractor, 
(5) acceleration of the progress schedule involving services beyond normal working hours, or (6) default by 
Contractor. 

 
5. Services (other than Basic Services during the Post-Construction Phase) in connection with any partial 

utilization of any part of the Work by OWNER prior to Substantial Completion. 
 

6. Evaluating an unreasonable claim or an excessive number of claims submitted by Contractor or others in 
connection with the Work. 
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This is EXHIBIT B, consisting of 2 pages, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated _____________________, 
________. 

 
Initial: 

OWNER   
ENGINEER  

OWNER’s Responsibilities 
 
Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties. 
 
B2.01 In addition to other responsibilities of OWNER as set forth in this Agreement, OWNER shall: 
 
 A. Provide ENGINEER with all criteria and full information as to OWNER’s requirements for the Project, 
including design objectives and constraints, space, capacity and performance requirements, flexibility, and 
expandability, and any budgetary limitations; and furnish copies of all design and construction standards which 
OWNER will require to be included in the Drawings and Specifications; and furnish copies of OWNER’s standard 
forms, conditions, and related documents for ENGINEER to include in the Bidding Documents, when applicable. 
 
 B. Furnish to ENGINEER any other available information pertinent to the Project including reports and data 
relative to previous designs, or investigation at or adjacent to the Site. 
 
 C. Following ENGINEER’s assessment of initially-available Project information and data and upon 
ENGINEER’s request, furnish or otherwise make available such additional Project related information and data as is 
reasonably required to enable ENGINEER to complete its Basic and Additional Services.  Such additional information 
or data would generally include the following:   
 

1. Property descriptions. 
 

2. Zoning, deed, and other land use restrictions. 
 

3. Property, boundary, easement, right-of-way, and other special surveys or data, including establishing 
relevant reference points. 

 
4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of physical 

conditions in or relating to existing surface or subsurface structures at or contiguous to the Site, or hydrographic 
surveys, with appropriate professional interpretation thereof. 

  
5. Environmental assessments, audits, investigations and impact statements, and other relevant 

environmental or cultural studies as to the Project, the Site, and adjacent areas. 
 

6.  Data or consultations as required for the Project but not otherwise identified in the Agreement or the 
Exhibits thereto. 

 
 D. Give prompt written notice to ENGINEER whenever OWNER observes or otherwise becomes aware of a 
Hazardous Environmental Condition or of any other development that affects the scope or time of performance of 
ENGINEER’s services, or any defect or nonconformance in ENGINEER’s services or in the work of any Contractor. 
 
 E. Authorize ENGINEER to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement as 
required. 
 
 F. Arrange for safe access to and make all provisions for ENGINEER to enter upon public and private property 
as required for ENGINEER to perform services under the Agreement. 
 G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other 
documents presented by ENGINEER (including obtaining advice of an attorney, insurance counselor, and other 
advisors or consultants as OWNER deems appropriate with respect to such examination) and render in writing timely 
decisions pertaining thereto. 
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 H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all 
phases of the Project designed or specified by ENGINEER and such reviews, approvals, and consents from others as 
may be necessary for completion of each phase of the Project. 
 
 I. Provide, as required for the Project: 
 

1. Accounting, bond and financial advisory, independent cost estimating, and insurance counseling services. 
 

2. Legal services with regard to issues pertaining to the Project as OWNER requires, Contractor raises, or 
ENGINEER reasonably requests. 

 
3. Such auditing services as OWNER requires to ascertain how or for what purpose Contractor has used the 

moneys paid. 
 

4. Placement and payment for advertisement for Bids in appropriate publications. 
 
 J. Advise ENGINEER of the identity and scope of services of any independent consultants employed by 
OWNER to perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project 
peer review, value engineering, and constructibility review. 
 
 K. Furnish to ENGINEER data as to OWNER’s anticipated costs for services to be provided by others for 
OWNER so that ENGINEER may make the necessary calculations to develop and periodically adjust ENGINEER’s 
opinion of Total Project Costs. 
 
 L. If OWNER designates a construction manager or an individual or entity other than, or in addition to, 
ENGINEER to represent OWNER at the Site, define and set forth as an attachment to this Exhibit B the duties, 
responsibilities, and limitations of authority of such other party and the relation thereof to the duties, responsibilities, 
and authority of ENGINEER. 
 
 M. If more than one prime contract is to be awarded for the Work designed or specified by ENGINEER, 
designate a person or entity to have authority and responsibility for coordinating the activities among the various prime 
Contractors, and define and set forth the duties, responsibilities, and limitations of authority of such individual or entity 
and the relation thereof to the duties, responsibilities, and authority of ENGINEER as an attachment to this Exhibit B 
that is to be mutually agreed upon and made a part of this Agreement before such services begin. 
 
 N. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job 
related meetings, and Substantial Completion and final payment inspections. 
 
 O. Provide the services of an independent testing laboratory to perform all inspections, tests, and approvals of 
Samples, materials, and equipment required by the Contract Documents, or to evaluate the performance of materials, 
equipment, and facilities of OWNER, prior to their incorporation into the Work with appropriate professional 
interpretation thereof. 
 
  P. Provide inspection or monitoring services by an individual or entity other than ENGINEER (and disclose the 
identity of such individual or entity to ENGINEER) as OWNER determines necessary to verify:  

1. That Contractor is complying with any Laws and Regulations applicable to Contractor’s performing and 
furnishing the Work. 

  2. That Contractor is taking all necessary precautions for safety of persons or property and complying with 
any special provisions of the Contract Documents applicable to safety. 

 
 Q. Provide ENGINEER with the findings and reports generated by the entities providing services pursuant to 
paragraphs B2.01.O and P. 
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 (Exhibit C - Basic Services With Determined Scope) 
 

This is EXHIBIT C, consisting of 1 page, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated      ,       
 

Initial: 
OWNER   
ENGINEER  

 
Payments to ENGINEER for Services and Reimbursable Expenses 
 
Article 4 of the Agreement is amended and supplemented to include the following agreement of the parties: 
 
ARTICLE 4 -- PAYMENTS TO THE ENGINEER 
 
C4.01 For Basic Services Having A Determined   
  Scope  
 
 A. OWNER shall pay ENGINEER for Basic Services set forth in Exhibit A, except for services of 
ENGINEER’s Resident Project Representative and Post-Construction Phase, services, if any, as follows: 
 

1. Progress payments in the amount of $149,060.00 based on the following assumed distribution of 
compensation: 

 
a. Final Design Phase $114,810.00 
b. Bidding and Negotiating Phase $ 6,540.00 
c. Construction Phase $ 27,710.00 

 
2. ENGINEER may alter the distribution of compensation between individual phases noted herein to be 

consistent with services actually rendered, but shall not exceed the total amount unless approved in writing by 
the OWNER. 

 
3. The amount includes compensation for ENGINEER’s services and services of ENGINEER’s 

Consultants, if any.  Appropriate amounts have been incorporated to account for labor, overhead, profit, and 
Reimbursable Expenses. 

 
4. The portion of the amount billed for ENGINEER’s services will be based upon ENGINEER’s estimate 

of the proportion of the total services actually completed during the billing period. 
 

5. If more prime contracts are awarded for work designed or specified by ENGINEER for this Project 
than identified in Exhibit A, the ENGINEER shall be compensated an additional amount to be negotiated; 
however, in no case shall the amount of compensation exceed eighteen percent (18%) of the Project’s estimated 
construction costs for all Basic Services for each prime contract added. 
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(Exhibit D - Resident Project Representative) 

This is EXHIBIT D, consisting of 1 pages, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated _____________________, 
________. 

 
Initial: 

OWNER   
ENGINEER  

Duties, Responsibilities, and Limitations of Authority of Resident Project Representative 
 
Paragraph 1.01C of the Agreement is amended and supplemented to include the following agreement of the parties: 
 
NOT APPLICABLE 
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(Exhibit E - Notice of Acceptability of Work) 

This is EXHIBIT E, consisting of 2 pages, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated _____________________, 
________. 

 
Initial: 

OWNER   
ENGINEER  

 
 

NOTICE OF ACCEPTABILITY OF WORK 
 
 
 
PROJECT: Onion Road Water Line 
 
 
OWNER: City of Killeen 
 
 
OWNER’s Construction Contract Identification: 413-003 
 
EFFECTIVE DATE OF THE CONSTRUCTION AGREEMENT:  
 
CONSTRUCTION CONTRACT DATE: 
 
ENGINEER: 
 
 
To:             OWNER 
 
And  To:          CONTRACTOR 
  
 
 The undersigned hereby gives notice to the above OWNER and CONTRACTOR that the completed Work 
furnished and performed by CONTRACTOR under the above Contract is acceptable, expressly subject to the 
provisions of the related Contract Documents and the terms and conditions set forth on the reverse side hereof. 
 
      
By:_______________________________________ 
 
Title:_____________________________________ 
 
Dated:________________________, ___________ 
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(Exhibit E - Notice of Acceptability of Work) 

(Reverse side of Notice) 
 
 

CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK 
 
 
 
 
The Notice of Acceptability of Work (“Notice”) on the front side of this sheet  is expressly made subject to the 
following terms and conditions to which all persons who receive said Notice and rely thereon agree: 
 
1. Said Notice is given with the skill and care ordinarily used by members of the engineering profession practicing 

under similar conditions at the same time and in the same locality. 
 
2. Said Notice reflects and is an expression of the professional judgment of ENGINEER. 
 
3. Said Notice is given as to the best of ENGINEER’s knowledge, information, and belief as of the date hereof. 
 
4. Said Notice is based entirely on and expressly limited by the scope of services ENGINEER has been employed 

by OWNER to perform or furnish during construction of the Project (including observation of the 
CONTRACTOR’s work) under ENGINEER’s Agreement with OWNER and under the Construction Contract 
referenced on the reverse hereof, and applies only to facts that are within ENGINEER’s knowledge or could 
reasonably have been ascertained by ENGINEER as a result of carrying out the responsibilities specifically 
assigned to ENGINEER under ENGINEER’s Agreement with OWNER and the Construction Contract 
referenced on the reverse hereof. 

 
5. Said Notice is not a guarantee or warranty of CONTRACTOR’s performance under the Construction Contract 

referenced on the reverse hereof nor an assumption of responsibility for any failure of CONTRACTOR to 
furnish and perform the Work thereunder in accordance with the Contract Documents. 
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(Exhibit F - Construction Cost Limit) 

This is EXHIBIT F, consisting of 1 page, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated _____________________, 
________. 

 
Initial: 

OWNER   
ENGINEER  

Construction Cost Limit 
 
Paragraph 5.02 of the Agreement is amended and supplemented to include the following agreement of the parties: 
 
 
NOT APPLICABLE
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(Exhibit G - Insurance) 

This is EXHIBIT G, consisting of 2 pages, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated _____________________, 
________. 

 
Initial: 

OWNER   
ENGINEER  

Insurance 
 
Paragraph 6.05 of the Agreement is amended and supplemented to include the following agreement of the parties. 
 
G6.05 Insurance 
 
 A. The limits of liability for the insurance required by paragraph 6.05.A and 6.05.B of the Agreement are as 
follows: 
 
  1. By ENGINEER: 
 
   a. Workers’ Compensation:        Statutory  
 
   b. Employer’s Liability -- 
    1) Each Accident:         $ 500,000  
    2) Disease, Policy Limit:        $ 500,000   
    3) Disease, Each Employee:       $ 500,000 
 
   c. General Liability -- 
    1) Each Occurrence (Bodily Injury and 
     Property Damage):        $ 1,000,000 
    2) General Aggregate:        $ 2,000,000 
 
   d. Excess or Umbrella Liability --   
    1) Each Occurrence:         $ 4,000,000 
    2) General Aggregate:        $ 4,000,000 
 
   e. Automobile Liability -- 
    1) Bodily Injury: 
     a) Each Accident        $  
 
    2) Property Damage: 
     a) Each Accident        $  
 
     [or] 
 
    1) Combined Single Limit 
     (Bodily Injury and Property Damage): 
     Each Accident         $ 500,000 
 
   f. Other (specify):  On all policies except Workers Compensation and Professional Liability -  “City 
of Killeen is named as Additional Insured on the General Liability and Auto Liability policies.” 
  



 
Page 2 of 2 

(Exhibit G - Insurance) 
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(Exhibit H - Special Provisions) 

This is EXHIBIT H, consisting of 1 page, referred to in and 
part of the Agreement between OWNER and ENGINEER 
for Professional Services dated _____________________, 
________.  

 
Initial: 

                                                                                                                                                       OWNER_____________ 
                                                                                                                                                        ENGINEER___________ 

 
Special Provisions 

 
No Further Agreements 


