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STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND ENGINEER
FOR
PROFESSIONAL SERVICES

THIS IS AN AGREEMENT effective as of (“Effective Date”) between

the CITY OF KILLEEN (“OWNER”) and _Kasberg, Patrick & Associates, LP (“ENGINEER”).

OWNER intends to design and construct an 8-inch water main along Onion Road between Stan Schlueter and Stagecoach Road
and 6-in water mains along Love Road from Onion Road to Cunningham Road, along Grove Drive from Stagecoach Road to
Onion Road and along Loop Road from Onion Road to Stagecoach Road. (“Project”)

OWNER and ENGINEER in consideration of their mutual covenants as set forth herein agree as follows:
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ARTICLE 1 - SERVICES OF ENGINEER

1.01 Scope

A. ENGINEER shall provide the Basic and Additional
Services set forth herein and in Exhibit A.

B. Upon this Agreement becoming -effective,
ENGINEER is authorized to begin Basic Services as set
forth in Exhibit A.

C. If authorized by OWNER, ENGINEER shall
furnish Resident Project Representative(s) with duties,
responsibilities and limitations of authority as set forth in
Exhibit D.

ARTICLE 2 - OWNER’S RESPONSIBILITIES

2.01 General

A. OWNER shall have the responsibilities set forth
herein and in Exhibit B.

ARTICLE 3 - TIMES FOR RENDERING SERVICES

3.01 General

A. ENGINEER’s services and compensation under
this Agreement have been agreed to in anticipation of the
orderly and continuous progress of the Project through
completion. Unless specific periods of time or specific dates
for providing services are specified in this Agreement,
ENGINEER’s obligation to render services hereunder will
be for a period which may reasonably be required for the
completion of said services.

B. If in this Agreement specific periods of time for
rendering services are set forth or specific dates by which
services are to be completed are provided, and if such
periods of time or dates are changed through no fault of
ENGINEER, the rates and amounts of compensation
provided for herein shall be subject to equitable adjustment.
If OWNER has requested changes in the scope, extent, or
character of the Project, the time of performance of
ENGINEER’s services shall be adjusted equitably.

C. For purposes of this Agreement the term “day”
means a calendar day of 24 hours.

3.02 Suspension

A. If OWNER fails to give prompt written
authorization to proceed with any phase of services after

completion of the immediately preceding phase, or if
ENGINEER’s services are delayed through no fault of
ENGINEER, ENGINEER may, after giving seven days
written notice to OWNER, suspend services under this
Agreement.

B. IfENGINEER’s services are delayed or suspended
in whole or in part by OWNER, or if ENGINEER’s services
are extended by Contractor’s actions or inactions for more
than 90 days through no fault of ENGINEER, ENGINEER
shall be entitled to equitable adjustment of rates and amounts
of compensation provided for elsewhere in this Agreement
to reflect, reasonable costs incurred by ENGINEER in
connection with, among other things, such delay or
suspension and reactivation and the fact that the time for
performance under this Agreement has been revised.

ARTICLE 4 - PAYMENTS TO ENGINEER

4.01 Methods of Payment for Services and
Reimbursable Expenses of ENGINEER

A. For Basic Services. OWNER shall pay
ENGINEER for Basic Services performed or furnished
under Exhibit A, Part 1, as set forth in Exhibit C.

B. For Additional Services. OWNER shall pay
ENGINEER for Additional Services performed or furnished
under Exhibit A, Part 2, as set forth in Exhibit C.

C. For Reimbursable Expenses. In addition to
payments provided for in paragraphs 4.01.A and 4.01.B,
OWNER shall pay ENGINEER for Reimbursable Expenses
incurred by ENGINEER and ENGINEER’s Consultants as
set forth in Exhibit C.

4.02 Other Provisions Concerning Payments

A. Preparation of Invoices. Invoices will be prepared
in accordance with ENGINEER’s standard invoicing
practices and will be submitted to OWNER by ENGINEER,
unless otherwise agreed. The amount billed in each invoice
will be calculated as set forth in Exhibit C.

B. Payment of Invoices. Invoices are due and payable
within 30 days of receipt. If OWNER fails to make any
payment due ENGINEER for services and expenses within
30 days after receipt of ENGINEER’s invoice therefor, the
amounts due ENGINEER will be increased at the rate of
1.0% per month (or the maximum rate of interest permitted
by law, if less) from said thirtieth day. In addition,
ENGINEER may, after giving seven days written notice to
OWNER, suspend services under this Agreement until
ENGINEER has been paid in full all amounts due for
services, expenses, and other related charges. Payments will
be credited first to interest and then to principal.
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C. Disputed Invoices. In the event of a disputed or
contested invoice, only that portion so contested may be
withheld from payment, and the undisputed portion will be
paid.

D. Payments Upon Termination.

1. In the event of any termination under
paragraph 6.06, ENGINEER will be entitled to invoice
OWNER and will be paid in accordance with Exhibit
C for all services performed or furnished and all
Reimbursable Expenses incurred through the effective
date of termination.

2. In the event of termination by OWNER for
convenience or by ENGINEER for cause, ENGINEER,
in addition to invoicing for those items identified in
subparagraph 4.02.D.1, shall be entitled to invoice
OWNER and shall be paid a reasonable amount for
services and expenses directly attributable to
termination, both before and after the effective date of
termination, such as reassignment of personnel, costs of
terminating contracts with ENGINEER’s Consultants,
and other related close-out costs, using methods and
rates for Additional Services as set forth in Exhibit C.
Engineer Shall not incur additional expenses after
receipt of notice of termination, and shall make
reasonable efforts to minimize costs.

E. Records of ENGINEER'’s Costs. Records of
ENGINEER’s costs pertinent to ENGINEER’s
compensation under this Agreement shall be kept in
accordance with generally accepted accounting practices.
To the extent necessary to verify ENGINEER’s charges and
upon OWNER'’s timely request, copies of such records will
be made available to OWNER at cost.

F. Legislative Actions. In the event of legislative
actions after the Effective Date of the Agreement by any
level of government that impose taxes, fees, or costs on
ENGINEER s services or other costs in connection with this
Project or compensation therefor, such new taxes, fees, or
costs shall be invoiced to and paid by OWNER as a
Reimbursable Expense to which a Factor of 1.0 shall be
applied. Should such taxes, fees, or costs be imposed, they
shall be in addition to ENGINEER’s estimated total
compensation.

ARTICLE 5 - OPINIONS OF COST

5.01 Opinions of Probable Construction Cost

A. ENGINEER'’s opinions of probable Construction
Cost provided for herein are to be made on the basis of
ENGINEER’s experience and qualifications and represent

ENGINEER’s best judgment as an experienced and
qualified professional generally familiar with the industry.
However, since ENGINEER has no control over the cost of
labor, materials, equipment, or services furnished by others,
or over the Contractor’s methods of determining prices, or
over competitive bidding or market conditions, ENGINEER
cannot and does not guarantee that proposals, bids, or actual
Construction Cost will not vary from opinions of probable
Construction Cost prepared by ENGINEER. If OWNER
wishes greater assurance as to probable Construction Cost,
OWNER shall employ an independent cost estimator as
provided in Exhibit B.

5.02 Designing to Construction Cost Limit

A. If a Construction Cost limit is established between
OWNER and ENGINEER, such Construction Cost limit and
a statement of ENGINEER’s rights and responsibilities with
respect thereto will be specifically set forth in Exhibit F,
“Construction Cost Limit,” to this Agreement.

5.03 Opinions of Total Project Costs

A. ENGINEER assumes no responsibility for the
accuracy of opinions of Total Project Costs.

ARTICLE 6 - GENERAL CONSIDERATIONS

6.01 Standards of Performance

A. The standard of care for all professional
engineering and related services performed or furnished by
ENGINEER under this Agreement will be the care and skill
ordinarily used by members of ENGINEER’s profession
practicing under similar circumstances at the same time and
in the same locality. ENGINEER makes no warranties,
express or implied, under this Agreement or otherwise, in
connection with ENGINEER’s services.

B. ENGINEER shall be responsible for the technical
accuracy of its services and documents resulting therefrom,
and OWNER shall not be responsible for discovering
deficiencies therein. ENGINEER shall correct such
deficiencies without additional compensation except to the
extent such action is directly attributable to deficiencies in
OWNER-furnished information.

C. ENGINEER shall perform or furnish professional
engineering and related services in all phases of the Project
to which this Agreement applies. ENGINEER shall serve as
OWNER’s prime professional for the Project. ENGINEER
may employ such ENGINEER’s Consultants as
ENGINEER deems necessary to assist in the performance or
furnishing of the services. ENGINEER shall not be required
to employ any ENGINEER’s Consultant unacceptable to
ENGINEER.
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D. ENGINEER and OWNER shall comply with
applicable Laws or Regulations and OWNER-mandated
standards. This Agreement is based on these requirements
as of its Effective Date. Changes to these requirements after
the Effective Date of this Agreement may be the basis for
modifications to OWNER’s responsibilities or to
ENGINEER’s scope of services, times of performance, or
compensation.

E. OWNER shall be responsible for, and ENGINEER
may rely upon, the accuracy and completeness of all
requirements, programs, instructions, reports, data, and other
information furnished by OWNER to ENGINEER pursuant
to this Agreement. ENGINEER may use such requirements,
reports, data, and information in performing or furnishing
services under this Agreement.

F. OWNER shall make decisions and carry out its
other responsibilities in a timely manner and shall bear all
costs incident thereto so as not to delay the services of
ENGINEER.

G. Prior to the commencement of the Construction
Phase, OWNER shall notify ENGINEER of any variations
from the language indicated in Exhibit E, “Notice of
Acceptability of Work,” or of any other notice or
certification that ENGINEER will be requested to provide to
OWNER or third parties in connection with the Project.
OWNER and ENGINEER shall reach agreement on the
terms of any such requested notice or certification, and
OWNER shall authorize such Additional Services as are
necessary to enable ENGINEER to provide the notices or
certifications requested.

H. ENGINEER shall not be required to sign any
documents, no matter by whom requested, that would result
in the ENGINEER’s having to certify, guarantee or warrant
the existence of conditions whose existence the ENGINEER
cannot ascertain. OWNER agrees not to make resolution of
any dispute with the ENGINEER or payment of any amount
due to the ENGINEER in any way contingent upon the
ENGINEER’s signing any such certification.

I.  During the Construction Phase, ENGINEER shall
not supervise, direct, or have control over Contractor’s work,
nor shall ENGINEER have authority over or responsibility
for the means, methods, techniques, sequences, or
procedures of construction selected by Contractor, for safety
precautions and programs incident to the Contractor’s work
in progress, nor for any failure of Contractor to comply with
Laws and Regulations applicable to Contractor’s furnishing
and performing the Work,

J. ENGINEER neither guarantees the performance of
any Contractor nor assumes responsibility for any

Contractor’s failure to furnish and perform the Work in
accordance with the Contract Documents.

K. ENGINEER shall not be responsible for the acts or
omissions of any Contractor(s), subcontractor or supplier, or
of any of the Contractor’s agents or employees or any other
persons (except ENGINEER’s own employees) at the Site
or otherwise furnishing or performing any of the
Contractor’s work; or for any decision made on
interpretations or clarifications of the Contract Documents
given by OWNER without consultation and advice of
ENGINEER.

L. The General Conditions for any construction
contract documents prepared hereunder are to be the
“Standard General Conditions of the Construction Contract”
as prepared by the Engineers Joint Contract Documents
Committee (Document No. 1910-8, 1996 Edition) unless
both parties mutually agree to use other General Conditions
as specifically referenced in Exhibit H.

6.02 Authorized Project Representatives

A. Contemporaneous with the execution of this
Agreement, ENGINEER and OWNER shall designate
specific individuals to act as ENGINEER’s and OWNER’s
representatives with respect to the services to be performed
or furnished by ENGINEER and responsibilities of OWNER
under this Agreement. Such individuals shall have authority
to transmit instructions, receive information, and render
decisions relative to the Project on behalf of each respective

party.
6.03 Design without Construction Phase Services

A. Should OWNER provide Construction Phase
services with either OWNER’s representatives or a third
party, ENGINEER’s Basic Services under this Agreement
will be considered to be completed upon completion of the
Final Design Phase or Bidding or Negotiating Phase as
outlined in Exhibit A.

B. It is understood and agreed that if ENGINEER’s
Basic Services under this Agreement do not include Project
observation, or review of the Contractor’s performance, or
any other Construction Phase services, and that such services
will be provided by OWNER, then OWNER assumes all
responsibility for interpretation of the Contract Documents
and for construction observation or review and waives any
claims against the ENGINEER that may be in any way
connected thereto.

6.04 Use of Documents
A. All Documents are instruments of service in respect

to this Project, and ENGINEER shall retain an ownership
and property interest therein (including the right of reuse at
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the discretion of the ENGINEER) whether or not the Project
is completed.

B. Copies of OWNER-furnished data that may be relied
upon by ENGINEER are limited to the printed copies (also
known as hard copies) that are delivered to the ENGINEER
pursuant to Exhibit B. Files in electronic media format of
text, data, graphics, or of other types that are furnished by
OWNER to ENGINEER are only for convenience of
ENGINEER. Any conclusion or information obtained or
derived from such electronic files will be at the user’s sole
risk.

C. Copies of Documents that may be relied upon by
OWNER are limited to the printed copies (also known as
hard copies) that are signed or sealed by the ENGINEER.
Files in electronic media format of text, data, graphics, or of
other types that are furnished by ENGINEER to OWNER
are only for convenience of OWNER. Any conclusion or
information obtained or derived from such electronic files
will be at the user’s sole risk.

D. Because data stored in electronic media format can
deteriorate or be modified inadvertently or otherwise
without authorization of the data’s creator, the party
receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the data
thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the party delivering
the electronic files. ENGINEER shall not be responsible to
maintain documents stored in electronic media format after
acceptance by OWNER.

E. When transferring documents in electronic media
format, ENGINEER makes no representations as to long
term compatibility, usability, or readability of documents
resulting from the use of software application packages,
operating systems, or computer hardware differing from
those used by ENGINEER at the beginning of this Project.

F. OWNER may make and retain copies of Documents
for information and reference in connection with use on the
Project by OWNER. Such Documents are not intended or
represented to be suitable for reuse by OWNER or others on
extensions of the Project or on any other project. Any such
reuse or modification without written verification or
adaptation by ENGINEER, as appropriate for the specific
purpose intended, will be at OWNER’s sole risk and without
liability or legal exposure to ENGINEER or to
ENGINEER’s Consultants. OWNER shall indemnify and
hold harmless ENGINEER and ENGINEER’s Consultants
from all claims, damages, losses, and expenses, including
attorneys’ fees arising out of or resulting therefrom.

G. If there is a discrepancy between the electronic files
and the hard copies, the hard copies govern.

H. Any verification or adaptation of the Documents
for extensions of the Project or for any other project will
entitle ENGINEER to further compensation at rates to be
agreed upon by OWNER and ENGINEER.

6.05 Insurance

A. ENGINEER shall procure and maintain insurance
as set forth in Exhibit G, “Insurance.”

B. OWNER shall procure and maintain insurance as
set forth in Exhibit G, “Insurance.” OWNER shall cause
ENGINEER and ENGINEER’s Consultants to be listed as
additional insureds on any general liability or property
insurance policies carried by OWNER which are applicable
to the Project.

C. OWNER shall require Contractor to purchase and
maintain general liability and other insurance as specified in
the Contract Documents and to cause ENGINEER and
ENGINEER’s Consultants to be listed as additional insureds
with respect to such liability and other insurance purchased
and maintained by Contractor for the Project

D. OWNER and ENGINEER shall each deliver to the
other certificates of insurance evidencing the coverages
indicated in Exhibit G. Such certificates shall be furnished
prior to commencement of ENGINEER’s services and at
renewals thereafter during the life of the Agreement.

E. All policies of property insurance shall contain
provisions to the effect that ENGINEER’s and
ENGINEER’s Consultants” interests are covered and that in
the event of payment of any loss or damage the insurers will
have no rights of recovery against any of the insureds or
additional insureds thereunder.

F. At any time, OWNER may request that
ENGINEER, at OWNER’s sole expense, provide additional
insurance coverage, increased limits, or revised deductibles
that are more protective than those specified in Exhibit G. If
so requested by OWNER, with the concurrence of
ENGINEER, and if commercially available, ENGINEER
shall obtain and shall require ENGINEER’s Consultants to
obtain such additional insurance coverage, different limits,
or revised deductibles for such periods of time as requested
by OWNER, and Exhibit G will be supplemented to
incorporate these requirements.

6.06 Termination

A. The obligation to provide further services under
this Agreement may be terminated:

1. For cause,
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a. By either party upon 30 days written
notice in the event of substantial failure by the other
party to perform in accordance with the terms
hereof through no fault of the terminating party.

b. By ENGINEER:

1) upon seven days written notice if
ENGINEER believes that ENGINEER is
being requested by OWNER to furnish or
perform services contrary to ENGINEER'’s
responsibilities as a licensed professional; or

2) upon seven days written notice if the
ENGINEER’s services for the Project are
delayed or suspended for more than 90 days
for reasons beyond ENGINEER’s control.

3) ENGINEER shall have no liability to
OWNER on account of such termination.

¢. Notwithstanding the foregoing, this
Agreement will not terminate as a result of such
substantial failure if the party receiving such notice
begins, within seven days of receipt of such notice,
to correct its failure to perform and proceeds
diligently to cure such failure within no more than
30 days of receipt thereof; provided, however, that
if and to the extent such substantial failure cannot
be reasonably cured within such 30 day period, and
if such party has diligently attempted to cure the
same and thereafter continues diligently to cure the
same, then the cure period provided for herein shall
extend up to, but in no case more than, 60 days after
the date of receipt of the notice.

2. For convenience,

a. By OWNER effective upon the receipt of
notice by ENGINEER.

B. The terminating party under paragraphs 6.06.A.1
or 6.06.A.2 may set the effective date of termination at a time
up to 30 days later than otherwise provided to allow
ENGINEER to demobilize personnel and equipment from
the Site, to complete tasks whose value would otherwise be
lost, to prepare notes as to the status of completed and
uncompleted tasks, and to assemble Project materials in
orderly files.

6.07 Controlling Law

A. This Agreement is to be governed by the law of the
State of Texas and venue shall be in Bell County.

6.08 Successors, Assigns, and Beneficiaries

A. OWNER and ENGINEER each is hereby bound
and the partners, successors, executors, administrators and
legal representatives of OWNER and ENGINEER (and to
the extent permitted by paragraph 6.08.B the assigns of
OWNER and ENGINEER) are hereby bound to the other
party to this Agreement and to the partners, successors,
executors, administrators and legal representatives (and said
assigns) of such other party, in respect of all covenants,
agreements and obligations of this Agreement.

B. Neither OWNER nor ENGINEER may assign,
sublet, or transfer any rights under or interest (including, but
without limitation, moneys that are due or may become due)
in this Agreement without the written consent of the other,
except to the extent that any assignment, subletting, or
transfer is mandated or restricted by law. Unless specifically
stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the
assignor from any duty or responsibility under this
Agreement.

C. Unless expressly provided otherwise in this
Agreement:

1. Nothing in this Agreement shall be construed
to create, impose, or give rise to any duty owed by
OWNER or ENGINEER to any Contractor,
Contractor’s subcontractor, supplier, other individual or
entity, or to any surety for or employee of any of them.

2. All duties and responsibilities undertaken
pursuant to this Agreement will be for the sole and
exclusive benefit of OWNER and ENGINEER and not
for the benefit of any other party. The OWNER agrees
that the substance of the provisions of this paragraph
6.08.C shall appear in the Contract Documents.

6.09 Hazardous Environmental Condition

A. OWNER represents to Engineer that to the best of
its knowledge a Hazardous Environmental Condition does
not exist.

B. OWNER has disclosed to the best of its knowledge
to ENGINEER the existence of all Asbestos, PCB’s,
Petroleum, Hazardous Waste, or Radioactive Material
located at or near the Site, including type, quantity and
location.

C. If a Hazardous Environmental Condition is
encountered or alleged, ENGINEER shall have the
obligation to notify OWNER and, to the extent of applicable
Laws and Regulations, appropriate governmental officials.

D. It is acknowledged by both parties that
ENGINEER’s scope of services does not include any
services related to a Hazardous Environmental Condition. In
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the event ENGINEER or any other party encounters a
Hazardous Environmental Condition, ENGINEER may, at
its option and without liability for consequential or any other
damages, suspend performance of services on the portion of
the Project affected thereby until OWNER: (i) retains
appropriate specialist consultant(s) or contractor(s) to
identify and, as appropriate, abate, remediate, or remove the
Hazardous Environmental Condition; and (ii) warrants that
the Site is in full compliance with applicable Laws and
Regulations.

E. OWNER acknowledges that ENGINEER is
performing professional services for OWNER and that
ENGINEER is not and shall not be required to become an
“arranger,” “‘operator,” “generator,” or “transporter” of
hazardous substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act
of 1990 (CERCLA), which are or may be encountered at or
near the Site in connection with ENGINEER’s activities
under this Agreement.

EX N1

F. If ENGINEER’s services under this Agreement
cannot be performed because of a Hazardous Environmental
Condition, the existence of the condition shall justify
ENGINEER's terminating this Agreement for cause on 30
days notice.

6.10 Allocation of Risks
A. Indemnification

1. To the fullest extent permitted by law,
ENGINEER shall indemnify and hold harmless
OWNER, OWNER'’s officers, directors, partners, and
employees from and against any and all costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other
dispute resolution costs) caused solely by the negligent
acts or omissions of ENGINEER or ENGINEER'’s
officers, directors, partners, employees, and
ENGINEER’s Consultants in the performance and
furnishing of ENGINEER’s services under this
Agreement.

2. To the fullest extent permitted by law,
OWNER shall indemnify and hold harmless
ENGINEER, ENGINEER’s officers, directors,
partners, employees, and ENGINEER’s Consultants
from and against any and all costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals,
and all court or arbitration or other dispute resolution
costs) caused solely by the negligent acts or omissions
of OWNER or OWNER’s officers, directors, partners,
employees, and OWNER’s consultants with respect to
this Agreement or the Project.

3. In addition to the indemnity provided under
paragraph 6.10.A.2 of this Agreement, and to the fullest
extent permitted by law, OWNER shall indemnify and
hold harmless ENGINEER and its officers, directors,
partners, employees, and ENGINEER’s Consultants
from and against all costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals,
and all court or arbitration or other dispute resolution
costs) caused by, arising out of or resulting from a
Hazardous Environmental Condition, provided that (i)
any such cost, loss, or damage is attributable to bodily
injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than completed
Work), including the loss of use resulting therefrom,
and (ii) nothing in this paragraph 6.10.A.4. shall
obligate OWNER to indemnify any individual or entity
from and against the consequences of that individual’s
or entity’s own negligence or willful misconduct.

4. The indemnification provision of paragraph
6.10.A.1 is subject to and limited by the provisions
agreed to by OWNER and ENGINEER in Exhibit I,
“Allocation of Risks,” if any.

6.11 Notices

A. Any notice required under this Agreement will be
in writing, addressed to the appropriate party at its address
on the signature page and given personally, or by registered
or certified mail postage prepaid, or by a commercial courier
service. All notices shall be effective upon the date of
receipt.

6.12 Survival

A. All express representations, indemnifications, or
limitations of liability included in this Agreement will
survive its completion or termination for any reason.

6.13 Severability

A. Any provision or part of the Agreement held to be
void or unenforceable under any Laws or Regulations shall
be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon OWNER and
ENGINEER, who agree that the Agreement shall be
reformed to replace such stricken provision or part thereof
with a valid and enforceable provision that comes as close as
possible to expressing the intention of the stricken provision.

6.14 Waiver

A. Non-enforcement of any provision by either party
shall not constitute a waiver of that provision, nor shall it
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affect the enforceability of that provision or of the remainder
of this Agreement.

6.15 Headings

A. The headings used in this Agreement are for
general reference only and do not have special significance.

ARTICLE 7 - DEFINITIONS

7.01 Defined Terms

A. Wherever used in this Agreement (including the
Exhibits hereto) and printed with initial or all capital
letters, the terms listed below have the meanings indicated,
which are applicable to both the singular and plural thereof:

1. Addenda--Written or graphic instruments
issued prior to the opening of Bids which clarify,
correct, or change the Bidding Documents.

2. Additional Services--The services to be
performed for or furnished to OWNER by ENGINEER
in accordance with Exhibit A, Part 2 of this Agreement.

3. Agreement--This  “Standard Form  of
Agreement between OWNER and ENGINEER for
Professional Services,” including those Exhibits listed
in Article 8 hereof.

4. Application for Payment-The form
acceptable to ENGINEER which is to be used by
Contractor in requesting progress or final payments for
the completion of its Work and which is to be
accompanied by such supporting documentation as is
required by the Contract Documents.

5. Asbestos--Any material that contains more
than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels
established by the United States Occupational Safety
and Health Administration.

6. Basic Services--The services to be performed
for or furnished to OWNER by ENGINEER in
accordance with Exhibit A, Part 1, of this Agreement.

7. Bid-The offer or proposal of the bidder
submitted on the prescribed form setting forth the prices
for the Work to be performed.

8. Bidding Documents—-The advertisement or
invitation to Bid, instructions to bidders, the Bid form
and attachments, the Bid bond, if any, the proposed
Contract Documents, and all Addenda, if any.

9. Change Order--A document recommended by
ENGINEER, which is signed by Contractor and
OWNER to authorize an addition, deletion or revision
in the Work, or an adjustment in the Contract Price or
the Contract Times, issued on or after the Effective Date
of the Construction Agreement.

10. Construction  Agreement--The written
instrument which is evidence of the agreement,
contained in the Contract Documents, between
OWNER and Contractor covering the Work.

11. Construction Contract--The entire and
integrated written agreement between the OWNER and
Contractor concerning the Work.

12. Construction Cost--The cost to OWNER of
those portions of the entire Project designed or specified
by ENGINEER. Construction Cost does not include
costs of services of ENGINEER or other design
professionals and consultants, cost of land, rights-of-
way, or compensation for damages to properties, or
OWNER’s costs for legal, accounting, insurance
counseling or auditing services, or interest and
financing charges incurred in connection with the
Project, or the cost of other services to be provided by
others to OWNER pursuant to Exhibit B of this
Agreement. Construction Cost is one of the items
comprising Total Project Costs.

13. Contract  Documents--Documents  that
establish the rights and obligations of the parties
engaged in construction and include the Construction
Agreement between OWNER and Contractor, Addenda
(which pertain to the Contract Documents),
Contractor’'s  Bid  (including  documentation
accompanying the Bid and any post-Bid documentation
submitted prior to the notice of award) when attached as
an exhibit to the Construction Agreement, the notice to
proceed, the bonds, appropriate certifications, the
General Conditions, the Supplementary Conditions, the
Specifications and the Drawings as the same are more
specifically identified in the Construction Agreement,
together with all Written Amendments, Change Orders,
Work Change Directives, Field Orders, and
ENGINEER’s written interpretations and clarifications
issued on or after the Effective Date of the Construction
Agreement. Approved Shop Drawings and the reports
and drawings of subsurface and physical conditions are
not Contract Documents.

14. Contract Price--The moneys payable by
OWNER to Contractor for completion of the Work in
accordance with the Contract Documents and as stated
in the Construction Agreement.
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15. Contract Times--The numbers of days or the
dates stated in the Construction Agreement to:
(i) achieve Substantial Completion, and (ii) complete
the Work so that it is ready for final payment as
evidenced by ENGINEER’s written recommendation
of final payment.

16. Contractor--An individual or entity with
whom OWNER enters into a Construction Agreement.

17. Correction Period--The time after Substantial
Completion during which Contractor must correct, at no
cost to OWNER, any Defective Work, normally one
year after the date of Substantial Completion or such
longer period of time as may be prescribed by Laws or
Regulations or by the terms of any applicable special
guarantee or specific provision of the Contract
Documents.

18. Defective--An  adjective  which, when
modifying the word Work, refers to Work that is
unsatisfactory, faulty, or deficient, in that it does not
conform to the Contract Documents, or does not meet
the requirements of any inspection, reference standard,
test, or approval referred to in the Contract Documents,
or has been damaged prior to ENGINEER’s
recommendation of final payment.

19. Documents--Data, reports, Drawings,
Specifications, Record Drawings, and other
deliverables, whether in printed or electronic media
format, provided or furnished in appropriate phases by
ENGINEER to OWNER pursuant to this Agreement.

20. Drawings--That part of the Contract
Documents prepared or approved by ENGINEER
which graphically shows the scope, extent, and
character of the Work to be performed by Contractor.
Shop Drawings are not Drawings as so defined.

21. Effective Date of the Construction Agreement-
-The date indicated in the Construction Agreement on
which it becomes effective, but if no such date is
indicated, it means the date on which the Construction
Agreement is signed and delivered by the last of the two
parties to sign and deliver.

22. Effective Date of the Agreement--The date
indicated in this Agreement on which it becomes
effective, but if no such date is indicated, it means the
date on which the Agreement is signed and delivered by
the last of the two parties to sign and deliver.

23. ENGINEER’s Consultants--Individuals or
entities having a contract with ENGINEER to furnish
services with respect to this Project as ENGINEER’s
independent professional associates, consultants,

subcontractors, or vendors. The term ENGINEER
includes ENGINEER’s Consultants.

24. Field Order--A written order issued by
ENGINEER which directs minor changes in the Work
but which does not involve a change in the Contract
Price or the Contract Times.

25. General Conditions-That part of the Contract
Documents which sets forth terms, conditions, and
procedures that govern the Work to be performed or
furnished by Contractor with respect to the Project.

26. Hazardous Environmental Condition--The
presence at the Site of Asbestos, PCB’s, Petroleum,
Hazardous Waste, or Radioactive Materials in such
quantities or circumstances that may present a
substantial danger to persons or property exposed
thereto in connection with the Work.

27. Hazardous Waste--The term Hazardous
Waste shall have the meaning provided in Section 1004
of the Solid Waste Disposal Act (42 USC Section 6903)
as amended from time to time.

28. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations,
ordinances, codes, standards, and orders of any and all
governmental bodies, agencies, authorities, and courts
having jurisdiction,

29. PCB’s--Polychlorinated biphenyls.

30. Petroleum--Petroleum, including crude oil or
any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees
Fahrenheit and 14.7 pounds per square inch absolute),
such as oil, petroleum, fuel oil, oil sludge, oil refuse,
gasoline, kerosene, and oil mixed with other non-
Hazardous Waste and crude oils.

31. Radioactive = Materials--Source,  special
nuclear, or byproduct material as defined by the Atomic
Energy Act of 1954 (42 USC Section 2011 et seq.) as
amended from time to time.

32. Record Drawings--The Drawings as issued for
construction on which the ENGINEER, upon
completion of the Work, has shown changes due to
Addenda or Change Orders and other information
which ENGINEER considers significant based on
record documents furnished by Contractor to
ENGINEER and which were annotated by Contractor
to show changes made during construction.

33. Reimbursable  Expenses--The  expenses
incurred directly by ENGINEER in connection with the
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performing or furnishing of Basic and Additional
Services for the Project for which OWNER shall pay
ENGINEER as indicated in Exhibit C.

34. Resident Project  Representative--The
authorized representative of ENGINEER, if any,
assigned to assist ENGINEER at the Site during the
Construction  Phase. The Resident Project
Representative will be ENGINEER’s agent or
employee and under ENGINEER’s supervision. As
used herein, the term Resident Project Representative
includes any assistants of Resident Project
Representative agreed to by OWNER. The duties and
responsibilities of the Resident Project Representative
are as set forth in Exhibit D.

35. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

36. Shop Drawings--All drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to ENGINEER
to illustrate some portion of the Work.

37. Site--Lands or areas indicated in the Contract
Documents as being furnished by OWNER upon which
the Work is to be performed, rights-of-way and
easements for access thereto, and such other lands
furnished by OWNER which are designated for use of
Contractor.

38. Specifications--That part of the Contract
Documents consisting of written technical descriptions
of materials, equipment, systems, standards, and
workmanship as applied to the Work and certain
administrative details applicable thereto.

39. Substantial Completion--The time at which
the Work (or a specified part thereof) has progressed to
the point where, in the opinion of ENGINEER, the
Work (or a specified part thereof) is sufficiently
complete, in accordance with the Contract Documents,
so that the Work (or a specified part thereof) can be
utilized for the purposes for which it is intended. The
terms “substantially complete” and “substantially
completed” as applied to all or part of the Work refer to
Substantial Completion thereof.

40. Supplementary Conditions--That part of the Contract
Documents which amends or supplements the General
Conditions.

41. Total Project Costs--The sum of the Construction Cost,
allowances for contingencies, the total costs of services of
ENGINEER or other design professionals and consultants,
cost of land, rights-of-way, or compensation for damages to
properties, or OWNER’s costs for legal, accounting,
insurance counseling or auditing services, or interest and
financing charges incurred in connection with the Project, or
the cost of other services to be provided by others to
OWNER pursuant to Exhibit B of this Agreement.

42. Work--The entire completed construction or the various
separately identifiable parts thereof required to be provided
under the Contract Documents with respect to this Project.
Work includes and is the result of performing or furnishing
labor, services, and documentation necessary to produce
such construction and furnishing, installing, and
incorporating all materials and all equipment into such
construction, all as required by the Contract Documents.

43. Work Change Directive--A written directive to
Contractor issued on or after the Effective Date of the
Construction Agreement and signed by OWNER upon
recommendation of the ENGINEER, ordering an
addition, deletion, or revision in the Work, or
responding to differing or unforeseen subsurface or
physical conditions under which the Work is to be
performed or to emergencies. A Work Change
Directive will not change the Contract Price or the
Contract Times but is evidence that the parties expect
that the change directed or documented by a Work
Change Directive will be incorporated in a subsequently
issued Change Order following negotiations by the
parties as to its effect, if any, on the Contract Price or
Contract Times.

44. Written Amendment--A written amendment of
the Contract Documents signed by OWNER and
Contractor on or after the Effective Date of the
Construction Agreement and normally dealing with the
non-engineering or non-technical rather than strictly
construction-related aspects of the Contract Documents.

ARTICLE 8 - EXHIBITS AND SPECIAL
PROVISIONS

8.01 Exhibits Included

A. Exhibit A, “ENGINEER’s Services,” consisting of
3 pages.

B. Exhibit B, “OWNER’s Responsibilities,”
consisting of 2 pages.

C. Exhibit C, “Payments to Engineer for Services and
Reimbursable Expenses,” consisting of 1 page.
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D. Exhibit D, “Duties, Responsibilities and
Limitations of  Authority of Resident Project
Representative,” consisting of 1 pages.

E. Exhibit E, “Notice of Acceptability of Work,”
consisting of 2 pages.

F. ExhibitF, “Construction Cost Limit,” consisting of
1 page.

G. Exhibit G, “Insurance,” consisting of 2 page.

H. Exhibit H, “Special Provisions,” consisting of 1
page.

8.02 Total Agreement

A. This Agreement (consisting of pages 1 to 12
inclusive, together with the Exhibits identified above)
constitutes the entire agreement between OWNER and
ENGINEER and supersedes all prior written or oral
understandings. This Agreement may only be amended,
supplemented, modified, or canceled by a duly executed
written instrument.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is indicated

on page 1.
OWNER:

City of Killeen

By: Glenn Morrison

Title: City Manager

Date Signed:

Address for giving notices:

P.O. Box 1329

Killeen, TX 76540-1329

Designated Representative (paragraph 6.02.A):

Steve Kana, P.E.

Title: Director of Water and Sewer Utilities

Phone Number: 254-501-7623

Facsimile Number: 254-501-6321

E-Mail Address: skana@killeentexas.gov

ENGINEER:

By:_Rick N. Kasberg. P.E.

Title: President

Date Signed:

Address for giving notices:

One South Main

Temple, Texas 76501

Designated Representative (paragraph 6.02.A):

Ginger R. Tolbert, P.E.

Title:_Principal

Phone Number:_(254) 773-3731

Facsimile Number:_(254) 773-6667

E-Mail Address:_gtolbert(@kpaengineers.com
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ENGINEER’s Services

This is EXHIBIT A, consisting of 3 pages, referred to in and part
of the Agreement between OWNER and ENGINEER for
Professional Services dated ,

Initial:
OWNER
ENGINEER

Article 1 of the Agreement is amended and supplemented to include the following agreement of the parties. ENGINEER
shall provide Basic and Additional Services as set forth below.

PART 1 -- BASIC SERVICES

A. ENGINEER shall perform the following tasks:

A1.01 Final Design

. Coordinate and Attend Kick off Meeting with City Staff

. Obtain and Review water and wastewater record drawings from City.

. Request for City to mark existing utilities.

. Provide Design survey.

. Process design survey, create existing ground surface and illustrate topographical features.
. Prepare preliminary alignment (30% Review Set) for water line improvements.

. Submit preliminary alignment for review

. Incorporate comments.

TQHEHgoaw»

I. Prepare Final Plans and Specifications
J. Prepare Quantity Take-off
K. Prepare Opinion of Probable Construction Cost

L. Prepare Bid Schedule.

M. Provide Review Set to City

N. Incorporate Comments.

O. Prepare Bid Documents.

P. Prepare Advertisement and provide to City.

Q. Quality Assurance

A1.02 Bidding

A. Solicit bidders.

. Monitor status/number of bidders on plan holders list.
. Prepare for and conduct Pre-Bid Conference.
. Address contractor questions during bid process.

. Attend Bid Opening.

. Tabulate bids and recommend contract award.
. Attend meeting for council award of bid.

B
C
D
E. Prepare addenda as required.
F
G
H
I

Prepare and Distribute "Released for Construction" Drawings.

A1.03 Construction Administration Services

TOTMmUNWe

. Prepare for and conduct pre-construction conference.

. Review submittals for compliance with City standards.

. Provide periodic site visits by engineer to observe materials and construction.
. Conduct monthly construction meetings.

. Address Requests for Information (RFIs)

. Review/Prepare pay requests and recommend payment.

Communicate with City Staff regarding project status and schedule.

. Prepare change orders as required.

I. Coordinate tie-ins and abandonment with City Staff,
J. Conduct final walk through and prepare punch list
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K. Prepare Record Drawings and submit to City.

PART 2 — ADDITIONAL SERVICES

A201 Additional Services Requiring OWNER s Authorization in Advance

A. If authorized in writing by OWNER, ENGINEER shall furnish or obtain from others Additional Services of the
types listed below. These services will be paid for by OWNER as indicated in Article 4 of the Agreement.

1. Preparation of applications and supporting documents (in addition to those furnished under Basic Services)
for private or governmental grants, loans or advances in connection with the Project; preparation or review of
environmental assessments and impact statements; review and evaluation of the effects on the design requirements
for the Project of any such statements and documents prepared by others; and assistance in obtaining approvals of
authorities having jurisdiction over the anticipated environmental impact of the Project.

2. Services to make measured drawings of or to investigate existing conditions or facilities, or to verify the
accuracy of drawings or other information furnished by OWNER. .

3. Services resulting from significant changes in the scope, extent, or character of the portions of the Project
designed or specified by ENGINEER or its design requirements including, but not limited to, changes in size,
complexity, OWNER’s schedule, character of construction, or method of financing; and revising previously
accepted studies, reports, Drawings, Specifications, or Contract Documents when such revisions are required by
changes in Laws and Regulations enacted subsequent to the Effective Date of this Agreement or are due to any other
causes beyond ENGINEER’s control.

4. Services resulting from OWNER’s request to evaluate additional Study and Report Phase alternative
solutions beyond those identified.

5. Services required as a result of OWNER’s providing incomplete or incorrect Project information with
respect to Exhibit B.

6. Providing renderings or models for OWNER’s use.

7. Undertaking investigations and studies including, but not limited to, detailed consideration of operations,
maintenance, and overhead expenses; the preparation of feasibility studies, cash flow and economic evaluations, rate
schedules, and appraisals; assistance in obtaining financing for the Project; evaluating processes available for
licensing, and assisting OWNER in obtaining process licensing; detailed quantity surveys of materials, equipment,
and labor; and audits or inventories required in connection with construction performed by OWNER.

8. Fumishing services of ENGINEER’s Consultants for other than Basic Services.
9. Services attributable to more prime construction contracts than specified.

10. Services during out-of-town travel required of ENGINEER other than for visits to the Site or OWNER’s
office.

11. Preparing for, coordinating with, participating in and responding to structured independent review
processes, including, but not limited to, construction management, cost estimating, project peer review, value
engineering, and constructability review requested by OWNER; and performing or furnishing services required to
revise studies, reports, Drawings, Specifications, or other Bidding Documents as a result of such review processes.

12. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by
OWNER for the Work or a portion thereof.

13. Determining the acceptability of substitute materials and equipment proposed during the Bidding or

Negotiating Phase when substitution prior to the award of contracts is allowed by the Bidding Documents.
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14. Assistance in connection with Bid protests, rebidding, or renegotiating contracts for construction, materials,
equipment, or services, except when such assistance is required by Exhibit F.

15. Providing construction surveys and staking to enable Contractor to perform its work other than as required
under Part A, and any type of property surveys or related engineering services needed for the transfer of interests in
real property; and providing other special field surveys.

16. Providing Construction Phase services beyond the Contract Times set forth in Exhibit C.

17. Providing assistance in resolving any Hazardous Environmental Condition in compliance with current
Laws and Regulations.

18. Preparing and furnishing to OWNER Record Drawings showing appropriate record information based on
Project annotated record documents received from Contractor.

19. Preparation of operation and maintenance manuals.

20. Preparing to serve or serving as a consultant or witness for OWNER in any litigation, arbitration or other
dispute resolution process related to the Project.

21. Providing more extensive services required to enable ENGINEER to issue notices or certifications
requested by OWNER under paragraph 6.01.G of the Agreement.

22. Other services performed or furnished by ENGINEER not otherwise provided for in this Agreement.

A2.02 Required Additional Services

A. ENGINEER shall perform or furnish, without requesting or receiving specific advance authorization from
OWNER, the Additional Services of the types listed below. ENGINEER shall advise OWNER in writing promptly after
starting any such Additional Services.

1. Services in connection with Work Change Directives and Change Orders to reflect changes requested by
OWNER so as to make the compensation commensurate with the extent of the Additional Services rendered.

2. Services in making revisions to Drawings and Specifications occasioned by the acceptance of substitute
materials or equipment other than “or-equal” items; and services after the award of the Construction Agreement in
evaluating and determining the acceptability of a substitution which is found to be inappropriate for the Project or
an excessive number of substitutions.

3. Services resulting from significant delays, changes, or price increases occurring as a direct or indirect result
of materials, equipment, or energy shortages.

4. Additional or extended services during construction made necessary by (1) emergencies or acts of God
endangering the Work, (2) an occurrence of a Hazardous Environmental Condition, (3) Work damaged by fire or
other cause during construction, (4) a significant amount of defective, neglected, or delayed work by Contractor, (5)
acceleration of the progress schedule involving services beyond normal working hours, or (6) default by Contractor.

5. Services (other than Basic Services during the Post-Construction Phase) in connection with any partial
utilization of any part of the Work by OWNER prior to Substantial Completion.

6. Evaluating an unreasonable claim or an excessive number of claims submitted by Contractor or others in
connection with the Work.
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This is EXHIBIT B, consisting of 2 pages, referred to in and part
of the Agreement between OWNER and ENGINEER for
Professional  Services dated ,

Initial:
OWNER
ENGINEER
OWNER'’s Responsibilities

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties.
B2.01 In addition to other responsibilitics of OWNER as set forth in this Agreement, OWNER shall:

A. Provide ENGINEER with all criteria and full information as to OWNER’s requirements for the Project,
including design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability,
and any budgetary limitations; and furnish copies of all design and construction standards which OWNER will require
to be included in the Drawings and Specifications; and furnish copies of OWNER’s standard forms, conditions, and
related documents for ENGINEER to include in the Bidding Documents, when applicable.

B. Furnish to ENGINEER any other available information pertinent to the Project including reports and data
relative to previous designs, or investigation at or adjacent to the Site.

C. Following ENGINEER’s assessment of initially-available Project information and data and upon ENGINEER’s
request, furnish or otherwise make available such additional Project related information and data as is reasonably required
to enable ENGINEER to complete its Basic and Additional Services. Such additional information or data would
generally include the following:

1. Property descriptions.
2. Zoning, deed, and other land use restrictions.

3. Property, boundary, easement, right-of~way, and other special surveys or data, including establishing
relevant reference points.

4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of physical conditions
in or relating to existing surface or subsurface structures at or contiguous to the Site, or hydrographic surveys, with
appropriate professional interpretation thereof.

5. Environmental assessments, audits, investigations and impact statements, and other relevant environmental
or cultural studies as to the Project, the Site, and adjacent areas.

6. Data or consultations as required for the Project but not otherwise identified in the Agreement or the
Exhibits thereto.

D. Give prompt written notice to ENGINEER whenever OWNER observes or otherwise becomes aware of a
Hazardous Environmental Condition or of any other development that affects the scope or time of performance of
ENGINEER’s services, or any defect or nonconformance in ENGINEER’s services or in the work of any Contractor.

E. Authorize ENGINEER to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement as
required.

F. Arrange for safe access to and make all provisions for ENGINEER to enter upon public and private property as
required for ENGINEER to perform services under the Agreement.

G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other
documents presented by ENGINEER (including obtaining advice of an attorney, insurance counselor, and other advisors
or consultants as OWNER deems appropriate with respect to such examination) and render in writing timely decisions
pertaining thereto.
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H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all
phases of the Project designed or specified by ENGINEER and such reviews, approvals, and consents from others as
may be necessary for completion of each phase of the Project.

1. Provide, as required for the Project:
1. Accounting, bond and financial advisory, independent cost estimating, and insurance counseling services.

2. Legal services with regard to issues pertaining to the Project as OWNER requires, Contractor raises, or
ENGINEER reasonably requests.

3. Such auditing services as OWNER requires to ascertain how or for what purpose Contractor has used the
moneys paid.

4. Placement and payment for advertisement for Bids in appropriate publications.

J. Advise ENGINEER of the identity and scope of services of any independent consultants employed by OWNER
to perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer review,
value engineering, and constructibility review.

K. Furnish to ENGINEER data as to OWNER’s anticipated costs for services to be provided by others for OWNER
so that ENGINEER may make the necessary calculations to develop and periodically adjust ENGINEER’s opinion of
Total Project Costs.

L. If OWNER designates a construction manager or an individual or entity other than, or in addition to,
ENGINEER to represent OWNER at the Site, define and set forth as an attachment to this Exhibit B the duties,
responsibilities, and limitations of authority of such other party and the relation thereof to the duties, responsibilities, and
authority of ENGINEER.

M. If more than one prime contract is to be awarded for the Work designed or specified by ENGINEER, designate
a person or entity to have authority and responsibility for coordinating the activities among the various prime Contractors,
and define and set forth the duties, responsibilities, and limitations of authority of such individual or entity and the relation
thereof to the duties, responsibilities, and authority of ENGINEER as an attachment to this Exhibit B that is to be mutually
agreed upon and made a part of this Agreement before such services begin.

N. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job
related meetings, and Substantial Completion and final payment inspections.

O. Provide the services of an independent testing laboratory to perform all inspections, tests, and approvals of
Samples, materials, and equipment required by the Contract Documents, or to evaluate the performance of materials,
equipment, and facilities of OWNER, prior to their incorporation into the Work with appropriate professional
interpretation thereof.

P. Provide inspection or monitoring services by an individual or entity other than ENGINEER (and disclose the
identity of such individual or entity to ENGINEER) as OWNER determines necessary to verify:
1. That Contractor is complying with any Laws and Regulations applicable to Contractor’s performing and
furnishing the Work.
2. That Contractor is taking all necessary precautions for safety of persons or property and complying with
any special provisions of the Contract Documents applicable to safety.

Q. Provide ENGINEER with the findings and reports generated by the entities providing services pursuant to
paragraphs B2.01.0 and P.
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This is EXHIBIT C, consisting of 1 page, referred to in and
part of the Agreement between OWNER and ENGINEER
for Professional Services dated

Initial:
OWNER
ENGINEER

Payments to ENGINEER for Services and Reimbursable Expenses

Article 4 of the Agreement is amended and supplemented to include the following agreement of the parties:
ARTICLE 4 -- PAYMENTS TO THE ENGINEER

C4.01 For Basic Services Having A Determined
Scope

A. OWNER shall pay ENGINEER for Basic Services set forth in Exhibit A, except for services of ENGINEER’s
Resident Project Representative and Post-Construction Phase, services, if any, as follows:

1. Progress payments in the amount of $119,905.00 based on the following assumed distribution of

compensation:

a. Final Design Phase $91.935.00
b. Bidding and Negotiating Phase  $ 6.540.00
c. Construction Phase $21.430.00

2. ENGINEER may alter the distribution of compensation between individual phases noted herein to be
consistent with services actually rendered, but shall not exceed the total amount unless approved in writing by the
OWNER.

3. The amount includes compensation for ENGINEER’s services and services of ENGINEER’s
Consultants, if any. Appropriate amounts have been incorporated to account for labor, overhead, profit, and
Reimbursable Expenses.

4. The portion of the amount billed for ENGINEER’s services will be based upon ENGINEER s estimate
of the proportion of the total services actually completed during the billing period.

5. Ifmore prime contracts are awarded for work designed or specified by ENGINEER for this Project than
identified in Exhibit A, the ENGINEER shall be compensated an additional amount to be negotiated; however,
in no case shall the amount of compensation exceed eighteen percent (18%) of the Project’s estimated construction
costs for all Basic Services for each prime contract added.

Page 1 of 1
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This is EXHIBIT D, consisting of 1 pages, referred to in and
part of the Agreement between OWNER and ENGINEER
for Professional Services dated ,

Initial:
OWNER
ENGINEER
Duties, Responsibilities, and Limitations of Authority of Resident Project Representative

Paragraph 1.01C of the Agreement is amended and supplemented to include the following agreement of the parties:

NOT APPLICABLE

Page 1 of 1 Pages
(Exhibit D - Resident Project Representative)



This is EXHIBIT E, consisting of 2 pages, referred to in and
part of the Agreement between OWNER and ENGINEER
for Professional Services dated

Initial:
OWNER
ENGINEER

NOTICE OF ACCEPTABILITY OF WORK

PROJECT: Onion Road Water Line

OWNER: City of Killeen

OWNER’s Construction Contract Identification: 413-003
EFFECTIVE DATE OF THE CONSTRUCTION AGREEMENT:

CONSTRUCTION CONTRACT DATE:

ENGINEER:
To: OWNER
And To: CONTRACTOR

The undersigned hereby gives notice to the above OWNER and CONTRACTOR that the completed Work
furnished and performed by CONTRACTOR under the above Contract is acceptable, expressly subject to the
provisions of the related Contract Documents and the terms and conditions set forth on the reverse side hereof.

By:

Title:

Dated: s

Page 1 of 2 Pages
(Exhibit E - Notice of Acceptability of Work)



(Reverse side of Notice)

CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK

The Notice of Acceptability of Work (“Notice™) on the front side of this sheet is expressly made subject to the
following terms and conditions to which all persons who receive said Notice and rely thereon agree:

1.

Said Notice is given with the skill and care ordinarily used by members of the engineering profession practicing
under similar conditions at the same time and in the same locality.

Said Notice reflects and is an expression of the professional judgment of ENGINEER.
Said Notice is given as to the best of ENGINEER’s knowledge, information, and belief as of the date hereof.

Said Notice is based entirely on and expressly limited by the scope of services ENGINEER has been employed
by OWNER to perform or furnish during construction of the Project (including observation of the
CONTRACTOR'’s work) under ENGINEER’s Agreement with OWNER and under the Construction Contract
referenced on the reverse hereof, and applies only to facts that are within ENGINEER’s knowledge or could
reasonably have been ascertained by ENGINEER as a result of carrying out the responsibilities specifically
assigned to ENGINEER under ENGINEER’s Agreement with OWNER and the Construction Contract referenced
on the reverse hereof.

Said Notice is not a guarantee or warranty of CONTRACTOR’s performance under the Construction Contract
referenced on the reverse hereof nor an assumption of responsibility for any failure of CONTRACTOR to furnish
and perform the Work thereunder in accordance with the Contract Documents.

Page 2 of 2 Pages
(Exhibit E - Notice of Acceptability of Work)



This is EXHIBIT F, consisting of 1 page, referred to in and part
of the Agreement between OWNER and ENGINEER for
Professional Services dated s

Initial:
OWNER
ENGINEER
Construction Cost Limit

Paragraph 5.02 of the Agreement is amended and supplemented to include the following agreement of the parties:

NOT APPLICABLE

Page 1 of 1
(Exhibit F - Construction Cost Limit)



Insurance

This is EXHIBIT G, consisting of 2 pages, referred to in and
part of the Agreement between OWNER and ENGINEER
for Professional Services dated s

Initial:
OWNER
ENGINEER

Paragraph 6.05 of the Agreement is amended and supplemented to include the following agreement of the parties.

G6.05  Insurance

A. The limits of liability for the insurance required by paragraph 6.05.A and 6.05.B of the Agreement are as

follows:

1. ByENGINEER:

a.

b.

Accident

f.

Workers” Compensation: Statutory

Employer’s Liability --

1) Each Accident:

2) Disease, Policy Limit:

3) Disease, Each Employee:

500,000
500,000
500,000

o o5 O

General Liability --

1) Each Occurrence (Bodily Injury and
Property Damage):

2) General Aggregate:

1,000,000
2,000,000

&5 25

Excess or Umbrella Liability --
1) Each Occurrence:
2) General Aggregate:

4,000,000
4,000,000

&L H

Automobile Liability --
1) Bodily Injury:
a) Each Accident $

2) Property Damage:
a) Each
[or]
1) Combined Single Limit
(Bodily Injury and Property Damage):
Each Accident $ 500,000

Other (specify): On all policies except Workers Compensation and Professional Liability - “City

of Killeen is named as Additional Insured on the General Liability and Auto Liability policies.”

Page 1 of 2
(Exhibit G - Insurance)



. ®
ACORD
V

CERTIFI.ATE OF LIABILITY INSD.-%-ANCE

DATE (MM/DD/YYYY)
6/30/2014

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS GERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder In lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER goNTACT Brian R Hadar
McLaughlin Brunson Insurance Agency, LLP PHONE FAX
12801 N. Contral Expressway (214) 503-1212 (AIC, No): (214) 503-8899
Suite 1710 ADbiEss:
Dallas TX 75243 -
INSURER(S) AFFORDING COVERAGE NAIC #
INSURERA: Catlin Insurance Company, Inc. 19518
INSURED [254) 7323750 INSURER B :
Kasberg, Patrick & Associates, LP
INSURER C :
One South Main Street INSURER D :
Temple TX 76501 INSURER E :
INSURERF :
COVERAGES CERTIFICATE NUMBER: Cert ID 25821 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TSR ADDLISUBR] POLICY EFE_ | _POLICY EXP
LTR TYPE OF INSURANCE NSR|WvD POLICY NUMBER MI/DD/YYYY) | (MMWDBYYYY) LHiMITS
GENERAL LIABILITY EACH OCCURRENCE s
— NTE
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occur?ence) 5
I CLAIMS-MADE D OCCUR MED EXP (Any one person) | §
|| PERSONAL & ADVINJURY [ §
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
poucy| |PB% [ Jioc $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY o aorkiant s
ANY AUTO BODILY INJURY (Per person) | $
QH—ng"NED iCHEDULED BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS {Per sccident) s
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE §
EXCESS LIAB CLAIMS-MADE AGGREGATE 3
DED | I RETENTION $ $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY AT En
ANY FROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s
OFFICER/MEMBER EXCLUDED? NIA
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If Ees describe under l
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
A Professional Liability Y N | RED-209136-0715 7/1/2014 |7/1/2015 |Per Claim/ $ 2,000,000
Annual Aggragats
$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more spaca I8 required)
The claims made professional liability coverage is the total aggregate limit for all claims
presented within the policy periocd and is subject to a deductible.

CERTIFICATE HOLDER

CANCELLATION

Master Caertificate

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Toian Ao

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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This is EXHIBIT H, consisting of 1 page, referred to in and part
of the Agreement between OWNER and ENGINEER for
Professional Services dated s

Initial:
OWNER
ENGINEER

Special Provisions

No Further Agreements

Page 1 of 1
(Exhibit H - Special Provisions)



