

17988 Edison Ave. Chesterfield, Mo 63005 Tel: (713) 845-3002 Fax: (713) 980-0782

www.insituform.com

January 25, 2019

ACES AAJA-YBKNNQ

Buyboard Proposal

Mr. Steve Kana, P.E. Director of Water & Sewer Utilities City of Killeen 805 W. Jasper Killeen, Tx 76542

Project Name: City of Killeen, Tx – Sewer Line Rehabilitation Phase 4 Insituform CIPP and Pipebursting

Insituform Technologies, LLC. (Insituform) herein proposes to furnish all labor, materials, equipment and services for accomplishing the referenced task (as described in the project location maps presented by the Owner) utilizing The Local Government Purchasing Cooperative Contract #555-18 administered through the BuyBoard.

Assumptions and Qualifications

During TV inspection all lateral side sewers are verified, using best practical efforts, to determine if each is an active hook up. Normal practice only reinstates those that are active. You may direct us to reinstate all, or specific laterals, as you desire. This proposal, unless otherwise stated and a pay item provided, assumes that all laterals will be reconnected. Specific service connections will not be reconnected only when a written directive is received from the Owner. The Owner will indemnify and hold Insituform harmless from all claims arising from backups and other effects of such actions or inactions.

Water shall be provided at no cost to Insituform for all construction phases of this project. Insituform will follow all required deposit, backflow prevention, and metering procedures. It is understood that a dumpsite shall be provided for the disposal of debris removed from the pipe. It will be necessary for the Owner to provide access to designated manholes on the 18-inch segment.

Insituform has provided a pay item herein for Payment and Performance Bonds. An appropriate Certificate of Insurance shall be provided following acceptance of this proposal.

The pricing in this proposal assumes that all Technical Specifications set forth by the BuyBoard will be strictly adhered to. Any changes to these specifications must be noted and agreed upon by both parties prior to finalizing the proposal pricing. The Owner shall provide for point repairs, if

Proposal Terms and Conditions

Terms and Conditions from The Local Government Purchasing Cooperative Contract are available upon request from the BuyBoard. Any changes to these conditions must be noted and agreed upon by both parties.

Proposal Pricing

Killeen TX	K						
Phase 4		II-'t -C	D D'1				
Bid Item		Unit of	Per Bid				
per Docs	Description	Measure	Quantity		Bid Price		Total
1	Travel and Mobilization- (Clean and Tv Crew)	LS	1	s	4,000.00	s	4,000.00
2	8" Clean and CCTV Sanitary Sewer	LF	14,485	s	5.00	s	72,425.0
3	10" Clean and CCTV Sanitary Sewer	LF	388	s	5.00	s	1,940.0
4	12" Clean and CCTV Sanitary Sewer	LF	538	s	6.00	s	3,228.0
5	18" Clean and TV sanitary sewer	LF	162	s	11.00	s	1,782.0
6	Re-setup for TV due to Point Repairs	EA	5	s	100.00	s	500.0
7	Root /Grease Removal	LF	3,000	S	2.50	S	7,500.0
8	Obstruction removal	EA	15	s	450.00	s	6,750.0
9	Tuberculation Removal	IN/DIA/LF	3,216	s	2.50	s	8,040.0
10	Travel and Mobilization- (Pipeburst Crew)	EA	1	s	7,500.00	s	7,500.0
11	Burst existing 6" or 8" to 8" IPS SDR 19 (0'- 8' deep)	LF	10,783	S	55.00	S	593,065.0
12	8" - 12" Pipeburst Setup Charge Per Install Length	LF	10,783	S	6.50	S	70,089.5
13	Access Pit (0'-8' deep)	EA	38	S	900.00		34,200.0
14	External reconnect (0'- 8' deep)	EA	210	S	885.00		185,850.0
15	Extra length service over 5' long	LF	200	S	31.00		6,200.0
16	Remove and replace cleanout - main Unpaved Area	EA	2	S	2,300.00		4,600.0
17	Remove and replace cleanout - main Paved Area	EA	2	S	3,000.00		6,000.0
18	Trench safety	LF	400	S	6.50		2,600.0
19	Select backfill as designated by Owner	Ton	925	s	51.00		47,175.0
20	Travel and Mobilization- (CIPP Crew)	LS	1	S	7,500.00		7,500.0
21	8" x 6.0mm CIPP	LF	3,702	S	30.00		111,060.0
22	10" x 6.0mm CIPP	LF	388	s	34.00	-	13,192.0
23	12" x 6.0mm CIPP	LF	538	s	45.00		24,210.0
24	6" - 12" CIPP Setup Charge Per Install Length	LF	4,628	s	15.00		69,420.0
25	18" x 9.0mm	LF	162	S	65.00	-	10,530.0
26	15" - 21" CIPP Setup Charge Per Install Length	LF	162	S	25.00		4,050.0
27	CIPP Short Length Add-On (<300 LF)	IN/DIA/LF	18,076	s	6.50		117,494.0
28	Internal reconnects	EA	42	s	150.00	-	6,300.0
29	6" - 21" Post CCTV Inspection After Rehabilitation	LF	15,573	s	2.00		31,146.0
30	Set Up 4" Pump (Per Pump)	EA	15	S	300.00		4,500.0
31	Set Up 4" Piping	LF	4,628	S	1.00		4,628.0
32	Operate 4" pumping System	Day	15	S	100.00		1,500.0
33	Set Up 6" Pump (Per Pump)	EA	1	S	950.00		950.0
34	Set Up 6" Piping	LF	162	S	15.00		2,430.0
35	Operate 6" pumping System (Per pump)	Day	1	S	550.00		550.0
36	Repair/Rehab 2" Asphalt pavement	SY	1,050	S	118.00		123,900.0
37	Repair/Rehab 8" Flex base	SY	800	s	52.00	-	41,600.0
38	Repair/Rehab 8" Concrete pavement	SY	100	S	155.00		15,500.0
39	Repair/Rehab 6" Concrete driveway	SF	120	S	10.50	-	1,260.0
40	Repair/Rehab 4" Concrete sidewalk	SF	150	s	8.50		1,275.0
41	Sod	SY	300	s	12.00		3,600.0
42	Repair/Rehab chain link fence with new	LF	30	s	50.00		1,500.0
43	Repair/Rehab wooden fence with new	LF	30	S	50.00		1,500.0
44	Adjust MH frame/cover Unpaved area (Owner to provide Ring/Cover)	EA	5	S	700.00	-	3,500.0
45	Adjust MH frame/cover Paved area (Owner to provide Ring/Cover)	EA	5	S	1,500.00		7,500.0
46	Traffic control	Day	110	S	500.00		55,000.0
40	Lighted Arrow Board (Per Arrow Board)	Day	45	S	225.00		10,125.0
47	P & P Bonds	LS	1	s	25,750.00		25,750.0
0	Owner directed contingency allowance for point repair, obstruction removal, or	2.5	1	3	£3,730.00	9	0.0 د م
49	unforeseen condition (As approved by Owner)	AL	1	s	30,000.00	s	30,000.0
						S	1,794,914.5

Insituform Buyboard Proposal - City of Killeen, Tx - Sewer Line Rehabilitation Phase 4 CIPP and Pipebursting

Offered By:	Accepted By:	Accepted By:				
INSITUFORM TECHNOLOGIES, LLC.	CITY OF KILLEEN, TX	CITY OF KILLEEN, TX				
TIM NAYLOR 512-677-8732	SIGNATURE	Date				
	NAME					
	Тітіе					

This accepted proposal constitutes a formal agreement. If you initiate a purchase order or other contract document, it shall not be acknowledged without this accepted proposal as an attachment.