

BID PROPOSAL

The undersigned, as Bidder, declares that the only person or parties interested in this Bid proposal ("Bid") as principals are those named herein, that this Bid is made without collusion with any other person, firms, or corporation, that he has carefully examined the form of contract, Notice to Bidders, Specifications and the Plans therein referred to, and has carefully examined the locations, conditions, and classes of materials of the proposed work, and agrees that he will provide all the necessary labor, machinery, tools, apparatus, and other items incidental to construction, and will do all the work and furnish all the materials called for in the Contract and Specifications in the manner prescribed and according to the requirements of the Engineer as herein set forth.

It is understood that the following quantities of work to be done at unit prices are approximate only, and are intended principally to serve as a guide in evaluating bids. Payments for such items will be made on the basis of the actual quantity incorporated in the Work.

It is further agreed that the quantities of work to be done at unit prices and material to be furnished may be increased or diminished as may be considered necessary, in the opinion of the Engineer, to complete the Work fully as planned and contemplated, and that all quantities of work, whether increased or decreased, are to be performed at the unit prices set forth below except as provided for in the Specifications.

It is further agreed that lump sum prices may be increased to cover additional work ordered by the Engineer, but not shown on the Plans or required by the Specifications, in accordance with the provisions of the General Conditions. Similarly, they may be decreased to cover deletion of work so ordered.

It is understood and agreed that the work is to be completed in full within the time shown in the Instruction to Bidders.

Accompanying this Bid is a Cashier's Check or Bid Bond in the amount of Twenty Eight Thousand One Hundred Thirty Three and ⁸⁰/₁₀₀ — DOLLARS (\$ 28,133.80), which is a minimum of five (5%) percent of the total amount of the Base Bid.

The bid security accompanying this Bid shall be returned to the Bidder, unless, in case of the acceptance of the Bid the Bidder shall fail to execute a Contract and file a Performance and Payment Bond within ten (10) days after its acceptance, in which case the Bid security shall become the property of the OWNER, and shall be considered as payment for damages due to delay and other inconveniences suffered by the OWNER on account of such failure of the Bidder. It is understood that the OWNER reserves the right to reject any and all Bids received.

Unit Prices


Item No.	Bid Item Description	Estimated Quantities	Measure	Unit Price	Unit Amount
1.01	Mobilization (not to exceed 5% of the total base bid less this item) (SC-25)	1	E.A.	<u>\$25,450.00</u>	<u>\$25,450.00</u>
1.02	24" DI Water Line (Item 601)	35	L.F.	<u>\$ 228.77</u>	<u>\$ 8006.95</u>
1.03	20" DI Water Line (Item 601)	3,060	L.F.	<u>\$ 116.71</u>	<u>\$357,132.60</u>
1.04	16" DI Water Line (Item 601)	5	L.F.	<u>\$127.17</u>	<u>\$635.85</u>
1.05	36"x 3/8" Steel Encasement Pipe Installed by other than open cut (Item 604)	66	E.A.	<u>\$ 513.80</u>	<u>\$33,910.80</u>
1.06	24" Gate Valve (Item 603)	1	E.A.	<u>\$15,579.73</u>	<u>\$15,579.73</u>
1.07	20" Gate Valve (Item 603)	1	E.A.	<u>\$ 12,827.40</u>	<u>\$12,827.40</u>
1.08	20" Butterfly (Spec 40 05 64)	2	E.A.	<u>\$6,792.67</u>	<u>\$13,585.34</u>
1.09	Install Fire Hydrant Assembly including lead & 6" GV (Item 603)	3	E.A.	<u>\$6,852.27</u>	<u>\$20,556.81</u>
1.10	2" Combination Air/Vacuum Valve	2	E.A.	<u>\$6,949.00</u>	<u>\$13,898.00</u>
1.11	Gravel Driveway Repair (per Detail G-03)	350	L.F.	<u>\$23.97</u>	<u>\$8,389.50</u>
1.12	Asphalt Driveway Repair (per Detail G-05)	50	L.F.	<u>\$64.82</u>	<u>\$3,241.00</u>
1.13	Construction Staking	1	L.S.	<u>\$3,000.00</u>	<u>\$3,000.00</u>
1.14	Traffic Control Plan and Implementation (Item 301)	1	L.S.	<u>\$4,500.00</u>	<u>\$4,500.00</u>
1.15	Prepare Trench Safety Plan (Item 212)	1	L.S.	<u>\$750.00</u>	<u>\$750.00</u>
1.16	Trench Safety Implementation (Item 212)	3,034	L.F.	<u>\$1.00</u>	<u>\$3,034.00</u>
1.17	Prepare SWPPP	1	L.S.	<u>\$750.00</u>	<u>\$750.00</u>
1.18	Silt Fence (Item 306)	2,820	L.F.	<u>\$ 2.90</u>	<u>\$8,178.00</u>
1.19	Rock Berm (Item 306)	180	L.F.	<u>\$33.50</u>	<u>\$6,030.00</u>
1.20	Tree Protection (Item 306)	4	E.A.	<u>\$225.00</u>	<u>\$900.00</u>

The undersigned certifies that the Bid prices contained in this Bid have been carefully checked and are submitted as correct and final.

Receipt is hereby acknowledged of the following addenda to the Contract Documents:

Addendum No. 1 dated _____ Received _____
Addendum No. 2 dated _____ Received _____
Addendum No. 3 dated _____ Received _____

This is a Bid of: _____ Corporation, organized and existing under the laws of the State of _____, or; a Partnership consisting of Gary W Purser Construction, Ltd., or; and Individual, doing business as _____

By:  _____
President

Seal, if a Corporation

TITLE

2901 E. Stan Schlueter Loop, Killeen, TX 76542
MAILING ADDRESS

2901 E. Stan Schlueter Loop
STREET ADDRESS

Killeen, TX 76542
CITY AND STATE

(254) 634-5567
TELEPHONE NUMBER

THE AMERICAN INSTITUTE OF ARCHITECTS



AIA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we Gary W Purser Construction, Ltd

as Principal, hereinafter called the Principal, and Texas Bonding Company

a corporation duly organized under the laws of the State of California
as Surety, hereinafter called the Surety, are held and firmly bound unto City of Killeen, Texas

as Obligee, hereinafter called the Obligee, in the sum of Five (5%) percent of the total amount bid (\$ 5%)

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, The Principal has submitted a bid for

Killeen South Water Supply Project Phase 1: Lower Pressure Plane Water Main; Project No. 19-16

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 16th day of January 20 19

Cyndi Murphy
(Witness)

Wendy Ballew
(Witness)
Wendy Ballew

Gary W. Purser Construction, Ltd.
(Principal) (Seal)

[Signature]
(Title)
Texas Bonding Company
(Surety) (Seal)

David S. Ballew
(Title) Attorney-In-Fact



**TOKIOMARINE
HCC**

POWER OF ATTORNEY

**AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY**

KNOW ALL MEN BY THESE PRESENTS: That American Contractors Indemnity Company, a California corporation, Texas Bonding Company, an assumed name of American Contractors Indemnity Company, United States Surety Company, a Maryland corporation and U.S. Specialty Insurance Company, a Texas corporation (collectively, the "Companies"), do by these presents make, constitute and appoint:

David S. Ballew of Austin, Texas

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include riders, amendments, and consents of surety, providing the bond penalty does not exceed *****Ten Million***** Dollars (***\$10,000,000.00***). This Power of Attorney shall expire without further action on April 23rd, 2022. This Power of Attorney is granted under and by authority of the following resolutions adopted by the Boards of Directors of the Companies:

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

Attorney-in-Fact may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings, including any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts, and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, The Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 1st day of June, 2018.

**AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY**

State of California

County of Los Angeles



By:

Daniel P. Aguilar, Vice President

A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document


On this 1st day of June, 2018, before me, Sonia O. Carrejo, a notary public, personally appeared Daniel P. Aguilar, Vice President of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacity, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(seal)



I, Kio Lo, Assistant Secretary of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 16th day of January, 2019.

Corporate Seals

Bond No.

Bid Bond

Agency No.

17029



Kio Lo, Assistant Secretary

Contractor's General Information

Organization doing business as	Gary W Purser Construction, Ltd		
Business address of principle office	2901 E. Stan Schlueter Loop		
	Killeen, Tx 76542		
Telephone numbers	(254) 634-5567		
Main number	(254) 634-5567		
Fax number	(254) 634-0960		
Website address	N/A		
Form of business (check one)	<input type="checkbox"/> A corporation	<input checked="" type="checkbox"/> A partnership	<input type="checkbox"/> An individual
If a corporation			
Date of incorporation			
State of incorporation			
Chief Executive Manager's name			
President's name			
Vice President's name(s)			
Secretary's name			
Treasurer's name			
If a Partnership			
Date of organization	12-22-1999		
State whether partnership is general or limited	Limited		
If an Individual			
Name			
Business address			
Identify all individuals not previously named which exert a significant amount of business control over the organization			
Gary W. Purser, Jr			
Indicators of organization size			
Average number of current full time employees	12	Average estimate of revenue for the current year	\$250,000 +

Contractor's Organizational Experience

Organization doing business as	Gary W Purser Construction, Ltd	
Business address of regional office	2901 E. Stan Schlueter Loop	
	Killeen, TX 76542	
Name of regional office manager		
Telephone numbers	(254) 634-5567	
Main number	(254) 634-5567	
Fax number	(254) 634-0960	
Website address	N/A	
Organization History		
List of names that this organization currently, has or anticipates operating under over the history of the organization, including the names of related companies presently doing business:		
Names of organization	From date	To date
N/A		
List of companies, firms or organizations that own any part of the organization.		
Name of companies, firms or organization.	Percent ownership	
Gary W Purser Jr. 2000 Trust	49.5%	
Bentina, Ltd.	49.5%	
Gary W. Purser Construction Management, LC	1%	
Construction Experience		
Years experience in projects similar to the proposed project:		
As a general contractor		As a joint venture partner
Has this or a predecessor organization ever defaulted on a project or failed to complete any work awarded to it?		No
If yes provide full details in a separate attachment. See attachment No.		
Has this or a predecessor organization been released from a bid or proposal in the past ten years?		No
If yes provide full details in a separate attachment. See attachment No.		
Has this or a predecessor organization ever been disqualification as a bidder or proposer by any local, state, or federal agency within the last 5 years?		No
If yes provide full details in a separate attachment. See attachment No.		
Is this organization or your proposed surety currently in any litigation or contemplating litigation?		No
If yes provide full details in a separate attachment. See attachment No.		
Has this or a predecessor organization ever refused to construct or refused to provide materials defined in the contract documents?		No
If yes provide full details in a separate attachment. See attachment No.		

Contractor's Proposed Key Personnel

Organization doing business as: Gary W Purser Construction, Ltd

Proposed project organization

Provide a brief description of the managerial structure of the organization and illustrate with an organizational chart. Include the title and names of key personnel. Include this chart as an attachment to this description. See attachment No.

Gary W. Purser, Jr - President / Manager
Dustin King - Superintendant

Provide a brief description of the managerial structure proposed for this project and illustrate with an organizational chart. Include the title and names of proposed key personnel and alternates. Include this chart as an attachment to this description. See attachment No.

Gary W. Purser, Jr - Manager / President
Dustin King - Superintendant

Experience of Key Personnel

Provide information on the key personnel proposed for this project that will provide the following key functions. Provide information for candidates for each of these positions on the pages for each of these key personnel. Also provide biographical information for each primary and alternate candidate as an attachment. The biographical information must include the following as a minimum: technical experience, managerial experience, education and formal training, work history which describes project experience, including the roles and responsibilities for each assignment, and primary language. Additional information highlighting experience which makes them the best candidate for the assignment should also be included.

Role	Primary candidate	Alternate candidate
Project manager	<u>Gary W Purser, Jr</u>	<u>N/A</u>
Project superintendent	<u>50% Dustin King</u>	<u>N/A</u>
Project safety manager	<u>30% Dustin King</u>	<u>N/A</u>
Quality control manager	<u>20% Dustin King</u>	<u>N/A</u>

If key personnel are to fulfill more than one of the roles listed above, provide a written narrative describing how much time will be devoted to each function, their qualifications to fulfill each role and the percentage of their time that will be devoted to each role. If the individual is not to be devoted solely to this project, indicate how time it to be divided between this project and their other assignments.

Proposed Project Managers

Organization doing business as		Gary W. Purser Construction, Ltd	
Primary candidate			
Name of individual		Gary W. Purser, Jr.	
Years of experience as project manager		40+	
Years of experience with this organization		20+	
Number of similar projects as project manager		100+	
Number of similar projects in other positions		N/A	
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
N/A			
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/ position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidates role on project	
Alternate candidate			
Name of individual		N/A	
Years of experience as project manager			
Years of experience with this organization			
Number of similar projects as project manager			
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/ position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidate role on project	

Proposed Project Superintendent

Organization doing business as		Gary W. Purser Construction, Ltd	
Primary candidate			
Name of individual		Dustin King	
Years of experience as project superintendent		4	
Years of experience with this organization		4	
Number of similar projects as superintendent		10 +	
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
N/A			
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/ position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidate role on project	
Alternate candidate			
Name of individual		N/A	
Years of experience as project superintendent			
Years of experience with this organization			
Number of similar projects as superintendent			
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/ position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidate role on project	

Proposed Project Safety Officer

Organization doing business as		Gary W. Purser Construction, Ltd.	
Primary candidate			
Name of individual		Dustin King	
Years of experience as project safety manager		4 +	
Years of experience with this organization		4 +	
Number of similar projects as safety manager		10 +	
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
N/A			
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidate role on project	
Alternate candidate			
Name of individual		N/A	
Years of experience as project safety manager			
Years of experience with this organization			
Number of similar projects as safety manager			
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/ position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidate role on project	

Proposed Project Quality Control Manager

Organization doing business as		Gary W. Purser Construction, Ltd.	
Primary candidate			
Name of individual		Dustin King	
Years of experience as quality control manager		10+	
Years of experience with this organization		4+	
Number of similar projects as quality manager		10+	
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
N/A			
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ position		Title/ position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on project		Candidate role on project	
Alternate candidate			
Name of individual		N/A	
Years of experience as quality control manager			
Years of experience with this organization			
Number of similar projects as quality manager			
Number of similar projects in other positions			
Current project assignments			
Name of assignment		Percent of time used for this project	Estimated project completion date
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)			
Name		Name	
Title/ Position		Title/ Position	
Organization		Organization	
Telephone		Telephone	
Email		Email	
Project		Project	
Candidate role on Project		Candidate role on Project	

Contractor's Project Experience and Resources

Organization doing business as:		Gary W. Purser Construction, Ltd		
Projects				
Provide a list of major projects that are currently underway, or have been completed within the last ten years on Attachment A.				
Provide a completed Project Information form (Attachment B) for projects that have been completed in the last five years which specifically illustrate the organizations capability to provide best value to the Owner for this project.				
Include a completed Project Information form (Attachment B) for projects which illustrate the experience of the proposed key personnel.				
Provide a description of your organizations approach to completing this project to provide best value for the Owner, including a description of your approach in the following areas:				
<ol style="list-style-type: none"> 1. Contract administration 2. Management of subcontractor and suppliers 3. Time management 4. Cost control 5. Quality management 6. Project site safety 7. Managing changes to the project 8. Managing equipment 9. Meeting HUB / MWBE Participation Goal 				
Equipment				
Provide a list of major equipment proposed for use on this project. Attach additional information if necessary				
Equipment item	Primary use on project	Own	Will buy	Lease
Tractor 345	excavation	✓		
Loader 938	Gravel & backfill	✓		
Division of work between organization and subcontractor				
What work will the organization complete using its own resources?				
All work outside of boring				
What work does the organization propose to subcontract on this project?				
Boring				

Contractor's Subcontractors and Suppliers

Organization doing business as:				
Project subcontractors				
Provide a list of subcontractors that will provide more than 10 percent of the work (based on contract amounts)				
Name	Work to be provided	Est. percent of contract	HUB/MWBE firm	
Shows Boring	Boring	4%		
Provide information on the proposed key personnel, project experience and a description of past relationship and work experience for each subcontractor listed above using the Project Information forms.				
Suppliers				
Provide a list of major equipment or materials proposed for use on this project. Attach additional information if necessary.				
Supplier name	Equipment / material provided	Furnish only	Furnish and install	HUB/M WBE firm
Unist	gravel + base	✓	·	
Martin Harrietta	Concrete	✓		
ACT	Pipe	✓		

Current Projects and Project Completed within the last 10 Years

Project owner	City of Harker Heights		Project name	Purser Family Park	
General description of project:	Grading, Utilities, Parking Lot				
Project cost	\$ 1,140,000.00		Date project completed	March 31, 2012	
Key project personnel	Project manager	Gary W Purser Jr	Project superintendent	Safety manager	Quality control manager
Name	Gary W Purser Jr	Gary W Purser Jr	Gary W Purser Jr	Gary W Purser Jr	Gary W Purser Jr
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)					
Owner	Jerry Bark	Parks / Recreation	City of Harker Heights	(254) 953-5657	
Designer	Hobby Clark	P.E.	Clark Fuller, P.L.L.C.	(254) 899-0899	
Construction manager	Gary W Purser Jr	Owner	Gary W Purser Const	(254) 634-5567	
Project owner	City of Killeen		Project name	Stagecoach Road Job	
General description of project:	Reconstruction of City Roadway				
Project cost	\$ 3,010,000.00		Date project completed	December 15, 2012	
Key project personnel	Project manager	Gary W Purser Jr	Project superintendent	Safety manager	Quality control manager
Name	Gary W Purser Jr	Gary W Purser Jr	Gary W Purser Jr	Gary W Purser Jr	Gary W Purser Jr
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)					
Owner	David Olson	P.E., CFH	City of Killeen	(254) 616-3181	
Designer	Walker Partners	Engineers	Walker Partners	(254) 690-1478	
Construction manager	Gary W Purser Jr	Owner	Gary W Purser Const	(254) 634-5567	
Project owner	City of Killeen		Project name	Elms Road Extension	
General description of project:	Installation of new 4 lane Roadway				
Project cost	\$ 3,270,000.00		Date project completed	April 19, 2016	
Key project personnel	Project manager	Gary W Purser, Jr	Project superintendent	Safety manager	Quality control manager
Name	Gary W Purser, Jr.	Gary W Purser, Jr	Gary W Purser Jr	Gary W Purser Jr.	Gary W Purser Jr.
Reference contact information (listing names indicates approval to contacting the named individuals as a reference)					
Owner	David Olson	P.E., CFH	City of Killeen	(254) 616-3181	
Designer	Hitchell + Associates	Engineer	Hitchell + Assoc.	(254) 634-5541	
Construction manager	Gary W Purser Jr.	Owner	Gary W Purser Const.	(254) 634-5567	

Project Information

Project owner	City of Killeen	Project name	Elms Road Extension
General description of project			
Installation of new 4 lane Roadway			

Project Budget and Schedule Performance

Budget history		Schedule performance		
	Amount	% of Bid Amount	Date	Days
Bid	3,612,037.29		11-17-14	0
Change orders	55,338.82		10-13-15	
Owner enhancements	0		11-10-15	360
Unforeseen conditions	0			
Design issues	0			
Total	3,667,376.11		10-30-15	347
Final cost	3,270,000.00		10-30-15	347

Key Project Personnel

Name	Project Manager	Project Superintendent	Safety Manager	Quality Control Manager
	Gary W Pursor Jr	Gary W Pursor Jr	Gary W Pursor Jr	Gary W Pursor Jr
Percentage of time devoted to the project.	N/A	N/A	N/A	N/A
Proposed for this project.	Yes	Yes	Yes	Yes
Did individual start and complete the project?	N/A	N/A	N/A	N/A
If not, who started or completed the project in their place.				
Reason for change.				

Reference contact information (listing names indicates approval to contacting the named individuals as a reference)

Name	Title/position	Organization	Telephone	Email
David Olson	P.E., CFM	City of Killeen	(254) 616-3181	
Hitchell & Associates	Engineer	Hitchell & Assoc.	(254) 634-5541	
Gary W Pursor Jr	Owner	Gary W Pursor Const	(254) 634-5567	
David S. Ballou	Attorney in fact	Texas Bonding Company	(512) 454-9500	

Issues / disputes resolved or pending resolution by arbitration, litigation or dispute review boards

Number of issues resolved:	N/A	Total amount involved in resolved issues:	N/A
Number of issues pending:	N/A	Total amount involved in resolved issues:	N/A

AFFIDAVIT FOR PARTNERSHIP

State Texas) §

County of Bell) §

Gary W. Purser, Jr., being duly sworn deposes and says
(Name)

that they are President of the
(Title)

Gary W. Purser Construction, Ltd company submitting the foregoing qualification form and related information; have read such documents; and that such documents are true and correct and contain no material misrepresentations; and that they are authorized to make this affidavit on behalf of the Partnership.

[Signature]
(Signature)

Signed and sworn to me before this 16 day of January, 2019.

Cynthia A Murphy
(Notary Public)

My commission expires: 8-20-19

