

810 Hesters Crossing Suite 210 Round Rock, TX 78681 TEL 512.485.0020 FAX 512,485,0021

June 18, 2025

Killeen Regional Airport ATTN: Mr. Michael Wilson 8101 S. Clear Creek Road, Box C Killeen, Texas 76549

Re: Killeen Regional Airport (GRK) ALCMS Replacement (City Bid No. 25-31) Recommendation of Award

Dear Mr. Wilson:

Bids were received for the "GRK ALCMS Replacement" project through the City of Killeen's OpenGov e-bidding site at 2:00 p.m. on June 17th, 2025.

A total of four (4) bids were received on the project. KOBO Utility Construction submitted the low bid for the project in the amount of \$470,000.00.

We have reviewed the submitted bid documents and believe that the bid submitted by KOBO Utility Construction represents a good value for the City of Killeen and complies with the contract documents for the project. We recommend that the construction contract for the "GRK ALCMS Replacement" project be awarded to KOBO Utility Construction. The total construction contract value would be \$470,000.00.

Please call me if you have any questions.

Sincerely,

GARVER, LLC

Jacob Green, P.E. **Project Manager**

CITY OF KILLEEN KILLEEN REGIONAL AIRPORT	
UNIT PRICES - BASE BID	
ALCMS REPLACEMENT	

ITEM NO.	SPEC. NO. DESCR	PTION UNIT		JANTITY	UNIT PRICE	AMOUNT	
1	C-105-6.1	MOBILIZATION (MAXIMUM 10% OF TOTAL BID)	LS	1	\$	45,500.00	\$ 45,500.00
2	SS-120-3.1	CONSTRUCTION SAFETY AND SECURITY	LS	1	\$	14,700.00	\$ 14,700.00
3	SS-300-5.1	LOCKOUT/TAGOUT AND CONSTANT CURRENT REGULATOR CALIBRATION PROCEDURES	LS	1	\$	12,500.00	\$ 12,500.00
4	SS-300-5.2	ALCMS CONTROL SYSTEM INSTALLATION	LS	1	\$	358,700.00	\$ 358,700.00
5	SS-301-5.1	EXISTING WEST VAULT ALCMS EQUIPMENT, DEMOLISHED	LS	1	\$	9,950.00	\$ 9,950.00
6	SS-301-5.2	EXISTING EAST VAULT ALCMS EQUIPMENT, DEMOLISHED	LS	1	\$	8,550.00	\$ 8,550.00
7	SS-301-5.3	EXISTING ATCT ALCMS EQUIPMENT, DEMOLISHED	LS	1	\$	10,500.00	\$ 10,500.00
8	SS-301-5.4	EXISTING NORTH APPROACH ALCMS EQUIPMENT, DEMOLISHED	LS	1	\$	4,800.00	\$ 4,800.00
9	SS-301-5.5	EXISTING SOUTH APPROACH ALOMS EQUIPMENT, DEMOLISHED	LS	1	\$	4,800.00	\$ 4,450.00

\$

See official published Bid Tab. Amount corrected to \$4,800 which brings total – contract amount to \$470,000 469,650.00