
Kileen South Water Supply

City of Kileen, Texas

Wednesday, September 17, 2025

Freese and Nichols, Inc. and Kimley-Horn and Associates, Inc.

Item No. Quantity Units Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note

A-01                            1  LS          152,000.00                    152,000.00          410,000.00                    410,000.00          452,300.00                    452,300.00          100,000.00                    100,000.00          498,575.71                    498,575.71 

A-02                         21  EA                 950.00                      19,950.00              1,210.00                      25,410.00              1,800.00                      37,800.00              2,000.00                      42,000.00                 922.12                      19,364.52 

A-03                       255  SY                    30.00                        7,650.00                    45.00                      11,475.00                 215.00                      54,825.00                    75.00                      19,125.00                 105.00                      26,775.00 

A-04                         95  SY                 100.00                        9,500.00                 216.00                      20,520.00                 260.00                      24,700.00                 100.00                        9,500.00                    63.15                        5,999.25 

A-05                         22  SY                 275.00                        6,050.00                 346.00                        7,612.00                 675.00                      14,850.00                 100.00                        2,200.00                 173.60                        3,819.20 

A-06                         15  SY                 200.00                        3,000.00                    81.00                        1,215.00                 110.00                        1,650.00                 300.00                        4,500.00                    41.60                           624.00 

A-07                         12  LF                 145.00                        1,740.00                 152.00                        1,824.00                    95.00                        1,140.00                    37.00                           444.00                    53.28                           639.36 

A-08                       101  LF                 145.00                      14,645.00                 161.00                      16,261.00                    90.00                        9,090.00                    50.00                        5,050.00                    73.06                        7,379.06 

A-09                         35  LF                 205.00                        7,175.00                 209.00                        7,315.00                 290.00                      10,150.00                    58.00                        2,030.00                    81.79                        2,862.65 

A-10                         20  LF                 120.00                        2,400.00                 129.00                        2,580.00                 111.00                        2,220.00                 148.00                        2,960.00                    59.91                        1,198.20 

A-11                         33  LF                 160.00                        5,280.00                 178.00                        5,874.00                 145.00                        4,785.00                    60.00                        1,980.00                    91.16                        3,008.28 

A-12                         35  Ton              5,010.00                    175,350.00              6,020.00                    210,700.00              5,065.00                    177,275.00                      1.00                              35.00            10,528.22                    368,487.70 

A-13                            1  LS            27,900.00                      27,900.00              1,250.00                        1,250.00              5,500.00                        5,500.00                 500.00                           500.00              1,020.00                        1,020.00 

A-14                 23,523  LF                      5.00                    117,615.00                      0.50                      11,761.50                      1.00                      23,523.00                      0.01                           235.23                      4.20                      98,796.60 

A-15                         20  LF              1,035.00                      20,700.00              1,190.00                      23,800.00              2,000.00                      40,000.00              1,160.00                      23,200.00                 495.24                        9,904.80 

A-16                       172  LF                 295.00                      50,740.00                 210.00                      36,120.00                 315.00                      54,180.00                 390.00                      67,080.00                 275.49                      47,384.28 

A-17                         24  EA            19,250.00                    462,000.00            18,000.00                    432,000.00            20,400.00                    489,600.00            20,690.00                    496,560.00            35,670.05                    856,081.20 

A-18                            1  EA              2,270.00                        2,270.00              2,140.00                        2,140.00              2,300.00                        2,300.00              3,300.00                        3,300.00              1,629.80                        1,629.80 

A-19                            3  EA              2,990.00                        8,970.00              2,920.00                        8,760.00              3,050.00                        9,150.00              4,383.00                      13,149.00              2,574.49                        7,723.47 

A-20                            4  EA              4,820.00                      19,280.00              4,970.00                      19,880.00              4,960.00                      19,840.00              5,234.00                      20,936.00              4,298.48                      17,193.92 

A-21                            1  EA            25,060.00                      25,060.00            27,000.00                      27,000.00            26,500.00                      26,500.00            23,005.00                      23,005.00            25,003.40                      25,003.40 

A-22                            3  EA            33,780.00                    101,340.00            37,000.00                    111,000.00            35,150.00                    105,450.00            32,525.00                      97,575.00            33,840.61                    101,521.83 

A-23                         13  EA            10,950.00                    142,350.00              6,600.00                      85,800.00            11,500.00                    149,500.00            10,250.00                    133,250.00              6,753.44                      87,794.72 

A-24                         22  EA            14,220.00                    312,840.00            12,000.00                    264,000.00            11,400.00                    250,800.00            13,150.00                    289,300.00            13,156.95                    289,452.90 

A-25                            1  EA              2,185.00                        2,185.00              2,890.00                        2,890.00              3,750.00                        3,750.00              4,150.00                        4,150.00              8,654.64                        8,654.64 

A-26                            1  EA              1,855.00                        1,855.00              3,180.00                        3,180.00              3,950.00                        3,950.00              4,261.00                        4,261.00              2,657.50                        2,657.50 

A-27                            3  EA              4,130.00                      12,390.00              3,750.00                      11,250.00              4,900.00                      14,700.00              7,500.00                      22,500.00              4,368.41                      13,105.23 

A-28                            1  EA              8,700.00                        8,700.00              8,490.00                        8,490.00            10,600.00                      10,600.00            13,800.00                      13,800.00              9,345.22                        9,345.22 

A-29                            1  EA            13,575.00                      13,575.00              5,340.00                        5,340.00              9,800.00                        9,800.00            11,800.00                      11,800.00            10,112.02                      10,112.02 

A-30                            1  LS            70,250.00                      70,250.00            60,000.00                      60,000.00            32,500.00                      32,500.00            45,000.00                      45,000.00            36,845.81                      36,845.81 

A-31                         16  MO              3,000.00                      48,000.00              8,810.00                    140,960.00              2,100.00                      33,600.00              2,500.00                      40,000.00            17,637.79                    282,204.64 

A-32                            1  LS            29,000.00                      29,000.00              1,880.00                        1,880.00            12,980.00                      12,980.00              1,500.00                        1,500.00            12,845.81                      12,845.81 

A-33                 11,536  LF                      7.00                      80,752.00                      3.00                      34,608.00                      4.40                      50,758.40                      3.45                      39,799.20                      2.62                      30,224.32 

A-34                 11,536  LF                      0.75                        8,652.00                      0.75                        8,652.00                      0.75                        8,652.00                      1.00                      11,536.00                      1.20                      13,843.20 

A-35                            3  MG              6,900.00                      20,700.00                 500.00                        1,500.00                 165.00                           495.00              1,000.00                        3,000.00              6,600.00                      19,800.00 

A-36               101,200  SY                      1.75                    177,100.00                      1.00                    101,200.00                      0.45                      45,540.00                      0.50                      50,600.00                      0.62                      62,744.00 

A-37               100,929  SY                      5.50                    555,109.50                      2.00                    201,858.00                      0.80                      80,743.20                      1.00                    100,929.00                      6.98                    704,484.42 

A-38                 39,032  SY                      2.50                      97,580.00                      2.00                      78,064.00                      1.65                      64,402.80                      2.10                      81,967.20                      1.62                      63,231.84 

A-39                    1,559  LF                    49.00                      76,391.00                    27.00                      42,093.00                    30.00                      46,770.00                    42.00                      65,478.00                    25.20                      39,286.80 

A-40                    1,559  LF                    11.50                      17,928.50                      3.00                        4,677.00                      7.00                      10,913.00                    25.00                      38,975.00                      6.00                        9,354.00 

A-41                            5  EA              6,700.00                      33,500.00              1,200.00                        6,000.00              2,750.00                      13,750.00              1,600.00                        8,000.00              1,800.00                        9,000.00 

A-42                            5  EA                 750.00                        3,750.00                 219.00                        1,095.00                 500.00                        2,500.00              1,250.00                        6,250.00                 300.00                        1,500.00 

A-43                       449  LF                    16.50                        7,408.50                      7.00                        3,143.00                    16.00                        7,184.00                      5.00                        2,245.00                      4.80                        2,155.20 

A-44                       449  LF                      1.00                           449.00                      0.75                           336.75                      5.00                        2,245.00                      2.50                        1,122.50                      1.20                           538.80 

A-45                       150  STA                 525.00                      78,750.00              1,260.00                    189,000.00                 770.00                    115,500.00                 500.00                      75,000.00              1,016.27                    152,440.50 

A-46                 17,976  LF                      4.15                      74,600.40                      3.00                      53,928.00                      4.50                      80,892.00                      3.60                      64,713.60                      2.62                      47,097.12 

A-47                 17,976  LF                      0.75                      13,482.00                      0.75                      13,482.00                      1.00                      17,976.00                      1.00                      17,976.00                      1.20                      21,571.20 

A-48                         11  EA                 400.00                        4,400.00                 410.00                        4,510.00                 850.00                        9,350.00                 500.00                        5,500.00                 906.14                        9,967.54 

A-49                            2  EA              2,500.05                        5,000.10              5,380.00                      10,760.00              3,700.00                        7,400.00              1,500.00                        3,000.00              1,800.00                        3,600.00 

A-50                         25  SY                 195.00                        4,875.00                    48.00                        1,200.00                 120.00                        3,000.00                 400.00                      10,000.00                    66.00                        1,650.00 

A-51                         48  LF                 213.00                      10,224.00                 377.00                      18,096.00                 225.00                      10,800.00                 500.00                      24,000.00                    82.04                        3,937.92 

A-52                       445  LF                 248.00                    110,360.00                 289.00                    128,605.00                 325.00                    144,625.00                    47.00                      20,915.00                 116.79                      51,971.55 

A-53                       178  LF                 258.00                      45,924.00                 326.00                      58,028.00                 495.00                      88,110.00                    55.00                        9,790.00                 110.16                      19,608.48 

A  $            3,308,696.00  $            2,939,123.25  $            2,900,614.40  $            2,141,721.73  $            4,126,017.61 

B-01                         20  LF                 204.00                        4,080.00                 273.00                        5,460.00                 236.00                        4,720.00                 218.00                        4,360.00                 174.15                        3,483.00 

B-02                 15,069  LF                 258.00                3,887,802.00                 259.00                3,902,871.00                 258.00                3,887,802.00                 343.50                5,176,201.50                 213.57                3,218,286.33 

B-03                       840  LF                 278.50                    233,940.00                 321.00                    269,640.00                 360.00                    302,400.00                 343.50                    288,540.00                 355.53                    298,645.20 

B-04                    7,060  LF                 278.50                1,966,210.00                 326.00                2,301,560.00                 361.00                2,548,660.00                 343.50                2,425,110.00                 425.74                3,005,724.40 

B-05                       530  LF                 343.00                    181,790.00                 452.00                    239,560.00                 690.00                    365,700.00                 343.50                    182,055.00                 430.27                    228,043.10 

B-06                         70  LF                 278.50                      19,495.00                 622.00                      43,540.00                 261.00                      18,270.00                 343.50                      24,045.00                 457.15                      32,000.50 

B-07                       375  LF                 245.00                      91,875.00                 314.00                    117,750.00                 275.00                    103,125.00                 553.00                    207,375.00                 256.98                      96,367.50 

B-08                       286  LF                 500.00                    143,000.00              1,150.00                    328,900.00                 860.00                    245,960.00                 900.00                    257,400.00                 811.63                    232,126.18 

B-09                       203  LF                 710.00                    144,130.00                 845.00                    171,535.00              1,300.00                    263,900.00                 890.00                    180,670.00                 755.43                    153,352.29 

B  $            6,672,322.00  $            7,380,816.00  $            7,740,537.00  $            8,745,756.50  $            7,268,028.50 

Wet Connections, 8-in Connection (602-08-WC-W)

Wet Connections, 12-in Connection (602-08-WC-W)

Wet Connections, 20-in Connection (601-20-WC-W)

Wet Connections, 24-in Connection (601-24-WC-W)

Construction Staking

Barricades, Signs, and Traffic Handling (Item 301 and TxDOT 502-7001)

Prepare SWPPP

Temporary Sediment Control Fence (Install) (TxDOT-506-7039)

Remove Existing Culvert and Replace RCP  18” Diameter (Item 420) Including Concrete Rip Rap 

Biodegradable Erosion Control Logs (Remove) (TxDOT-506-7046)

Furnishing And Placing Topsoil (6") (TxDOT-160-7004)

Vegetative Watering (TxDOT-168-7001)

Temporary Sediment Control Fence (Remove) (TxDOT-506-7041)

Broadcast Seeding (Perm) (Special Mix) (TxDOT-164-7042)

Soil Retention Blanket (CL 1) (TY A) (TxDOT-169-6001)

Rock Filter Dams (Install) (TY 1) (TxDOT-506-7006 & Item 306)

Remove Rock Filter Dams (TxDOT-506-7012)

Temporary Construction Exits (TY 1) (TxDOT-506-7020)

Temporary Construction Exits (Remove) (TxDOT-506-7024)

Biodegradable Erosion Control Logs (8") (TxDOT-506-7043)

Cash Construction Company, Inc.Blackrock Construction C.C. Carlton Industries, LTD.

20" Gate Valve (Item 603)

24" Gate Valve (Item 603)

Wet Connections, 6-in Connection (606-8-WC-W) (includes Cut and Plug)

Remove and Replace Brick Mailbox

Install 24" Rock Rip Rap (Item 408)

Remove and Replace Existing 12" CMP Culvert Including Concrete Riprap (Match Existing) 

10515 Gulfdale Street STE 111, San 

Antonio, TX 78216
3082 W. Hwy 190, Belton, TX 76513

6” PVC Water Line (DR-18) with Backfill per Detail G-05 (Item 602) (with top soil & no HMAC)

8” PVC Water Line (DR-18) (Item 602) (with top soil & no HMAC)

8” PVC Water Line (DR-18) (Item 602) (with HMAC)

8” PVC Water Line (DR-18) install in Casing (Item 602) 

12” PVC Water Line (DR-18) (Item 602) (with top soil & no HMAC)

12” PVC Water Line (DR-18) (Item 602) (with top soil & no HMAC)

Bell Contractors, Inc

Cut & Restore Asphalt Paving (TxDOT-400-7008) inside TxDOT ROW

Cut & Restore Concrete Paving (TxDOT-400-7007) inside TxDOT ROW

Remove and re-lay existing stone riprap (TxDOT-4201-6001) inside TxDOT ROW

Project

Owner

Bid Date

Design Professional
Description

Mobilization (not to exceed 5% of the total base bid less this item) (SC-25) 

Concrete Encasement-Water Main Retards (TxDOT-7266-6335)

Cut and Restore Pavement (Flex Base) (TxDOT-400-7009) inside TxDOT ROW

S.J. Louis Construction of Texas, Ltd.

Attachment A - Detailed Tabulation of Bids Received

A.  Base Bid – General Items

Base Bid – Ductile Iron Pipe

Project Number

Bid No. 26-07

Trench Safety Implementation (Item 212)

16”x 3/8” Steel Encasement Pipe Installed by other than open cut (Item 604)

36”x 3/8” Steel Encasement Pipe Installed by open cut (Item 604)

24” Butterfly (Spec 40 05 64)

Base Bid - Ductile Iron Pipe Total

Prepare Trench Safety Plan (Item 212)

2” Combination Air/Vacuum Valve (40 05 78)

Install Fire Hydrant Assembly including lead & 6” GV (Item 603)

24” DI Water Line (PC 200) with Backfill per Detail G-06 (Item 601)

24” DI Water Line (PC 200) install in Casing (Item 601) 
Pipe, 24" Dia. AWWA C151 Class 200 Restrained Ductile Iron Water Line (Other Than Open Cut) (item 601-24-

KRJ-1-W)

Remove Existing Culvert and Replace RCP  18” Diameter (Item 420) Including Concrete Rip Rap 

Base Bid - General Items Total 

20” DI Water Line (PC 250) with Backfill per Detail G-02 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-02 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-03 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with top soil & no HMAC)

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe) (33 05 20)

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with HMAC)

Remove and Replace Mailbox

2400 Hwy 287 N Suite 100, Mansfield, TX 

76063

3102 Bee Cave Rd Ste 200, Austin, TX 

78746

217 Kingston Lacy Boulevard, Pflugerville, 

TX 78660

TxDOT Preparing of R.O.W. (TxDOT-100-7002)

Silt Fence with J-Hooks (Remove) (TxDOT-506-7041)

Silt Fence with J-Hooks (Remove) (TxDOT-506-7041)

6" Gate Valve (Item 603)

8" Gate Valve (Item 603)

12" Gate Valve (Item 603)

Tabulation of Offers Received Page 1 of 4



Kileen South Water Supply

City of Kileen, Texas

Wednesday, September 17, 2025

Freese and Nichols, Inc. and Kimley-Horn and Associates, Inc.

Item No. Quantity Units Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note

Cash Construction Company, Inc.Blackrock Construction C.C. Carlton Industries, LTD.

10515 Gulfdale Street STE 111, San 

Antonio, TX 78216
3082 W. Hwy 190, Belton, TX 76513

Bell Contractors, IncProject

Owner

Bid Date

Design Professional
Description

S.J. Louis Construction of Texas, Ltd.

Attachment A - Detailed Tabulation of Bids Received

Project Number

Bid No. 26-07
2400 Hwy 287 N Suite 100, Mansfield, TX 

76063

3102 Bee Cave Rd Ste 200, Austin, TX 

78746

217 Kingston Lacy Boulevard, Pflugerville, 

TX 78660

C-01                         20  LF                 151.00                        3,020.00                 205.00                        4,100.00                 202.00                        4,040.00                 203.00                        4,060.00                 139.35                        2,787.00 

C-02                 15,129  LF                 243.00                3,676,347.00                 227.00                3,434,283.00                 245.00                3,706,605.00                 329.50                4,985,005.50                 199.83                3,023,228.07 

C-03                       840  LF                 264.00                    221,760.00                 297.00                    249,480.00                 345.00                    289,800.00                 329.50                    276,780.00                 327.71                    275,276.40 

C-04                    7,060  LF                 264.00                1,863,840.00                 304.00                2,146,240.00                 347.00                2,449,820.00                 329.50                2,326,270.00                 398.15                2,810,939.00 

C-05                       530  LF                 327.00                    173,310.00                 384.00                    203,520.00                 649.00                    343,970.00                 329.50                    174,635.00                 403.59                    213,902.70 

C-06                         70  LF                 264.00                      18,480.00                 563.00                      39,410.00                 240.00                      16,800.00                 329.50                      23,065.00                 415.91                      29,113.70 

C-07                       375  LF                 232.00                      87,000.00                 253.00                      94,875.00                 261.00                      97,875.00                 539.00                    202,125.00                 236.86                      88,822.50 

C-08                       286  LF                 535.00                    153,010.00              1,200.00                    343,200.00                 901.00                    257,686.00                 886.00                    253,396.00                 791.88                    226,477.68 

C-09                       203  LF                 735.00                    149,205.00                 885.00                    179,655.00              1,300.00                    263,900.00                 890.00                    180,670.00                 761.37                    154,558.11 

C  $            6,345,972.00  $            6,694,763.00  $            7,430,496.00  $            8,426,006.50  $            6,825,105.16 

D-01                         20  LF                 204.00                        4,080.00                 272.00                        5,440.00                 235.00                        4,700.00                 218.00                        4,360.00                 174.15                        3,483.00 

D-02                 15,163  LF                 258.00                3,912,054.00                 259.00                3,927,217.00                 258.00                3,912,054.00                 343.50                5,208,490.50                 213.73                3,240,787.99 

D-03                       840  LF                 278.50                    233,940.00                 315.00                    264,600.00                 360.00                    302,400.00                 343.50                    288,540.00                 348.76                    292,958.40 

D-04                    7,060  LF                 278.50                1,966,210.00                 325.00                2,294,500.00                 360.00                2,541,600.00                 343.50                2,425,110.00                 418.96                2,957,857.60 

D-05                       530  LF                 343.00                    181,790.00                 453.00                    240,090.00                 689.00                    365,170.00                 343.50                    182,055.00                 422.52                    223,935.60 

D-06                         70  LF                 278.50                      19,495.00                 630.00                      44,100.00                 260.00                      18,200.00                 343.50                      24,045.00                 450.33                      31,523.10 

D-07                       661  LF                 250.00                    165,250.00                 313.00                    206,893.00                 275.00                    181,775.00                 553.00                    365,533.00                 259.15                    171,298.15 

D-08                       489  LF                 710.00                    347,190.00                 950.00                    464,550.00              1,300.00                    635,700.00                 890.00                    435,210.00                 747.84                    365,693.76 

D  $            6,830,009.00  $            7,447,390.00  $            7,961,599.00  $            8,933,343.50  $            7,287,537.60 

E-01                         20  LF                 151.00                        3,020.00                 206.00                        4,120.00                 190.00                        3,800.00                 203.00                        4,060.00                 139.35                        2,787.00 

E-02                 15,163  LF                 243.00                3,684,609.00                 227.00                3,442,001.00                 245.00                3,714,935.00                 329.50                4,996,208.50                 199.89                3,030,932.07 

E-03                       840  LF                 264.00                    221,760.00                 297.00                    249,480.00                 346.00                    290,640.00                 329.50                    276,780.00                 327.71                    275,276.40 

E-04                    7,060  LF                 264.00                1,863,840.00                 305.00                2,153,300.00                 348.00                2,456,880.00                 329.50                2,326,270.00                 398.15                2,810,939.00 

E-05                       530  LF                 327.00                    173,310.00                 385.00                    204,050.00                 676.00                    358,280.00                 329.50                    174,635.00                 403.59                    213,902.70 

E-06                         70  LF                 264.00                      18,480.00                 564.00                      39,480.00                 248.00                      17,360.00                 329.50                      23,065.00                 415.91                      29,113.70 

E-07                       172  LF                 235.00                      40,420.00                 253.00                      43,516.00                 260.00                      44,720.00                 539.00                      92,708.00                 244.26                      42,012.72 

E-08                       489  LF                 685.00                    334,965.00                 956.00                    467,484.00              1,300.00                    635,700.00                 890.00                    435,210.00                 747.84                    365,693.76 

E  $            6,340,404.00  $            6,603,431.00  $            7,522,315.00  $            8,328,936.50  $            6,770,657.35 

               9,981,018.00              10,319,939.25              10,641,151.40              10,887,478.23              11,394,046.11 

               9,654,668.00                9,633,886.25              10,331,110.40              10,567,728.23              10,951,122.77 

             10,138,705.00              10,386,513.25              10,862,213.40              11,075,065.23              11,413,555.21 

               9,649,100.00                9,542,554.25              10,422,929.40              10,470,658.23              10,896,674.96 

Total Base Bid (Items A + B)

Total Bid Alternate No. 1 – PVC Pipe (Items A + C)

Total Bid Alternate No. 2 – Ductile Iron Pipe W/Auger Bore (Items A + D)

Total Bid Alternate No. 3 – PVC Pipe W/Auger Bore (Items A + E)

Alternate Bid No. 3 - PVC Pipe W/Auger Bore Total

20” PVC Water Line (DR-18) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-03 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with top soil & no HMAC)

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with HMAC)

24” PVC Water Line (DR-14) with Backfill per Detail G-06 (Item 602)

24” PVC Water Line (DR-14) install in Casing (Item 602) 

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe)

E. Alternate Bid No. 3 – PVC Pipe W/Auger Bore

24” DI Water Line (PC 200) with Backfill per Detail G-02 (Item 601)

Offeror Notes: Offeror Notes: Offeror Notes: Offeror Notes:Offeror Notes:

Pipe, 24" Dia. AWWA C900 DR-14 Restrained PVC Water Line (Other Than Open Cut)

24” DI Water Line (PC 200) with Backfill per Detail G-06 (Item 601)

24” DI Water Line (PC 200) install in Casing (Item 601) 

20” DI Water Line (PC 250) with Backfill per Detail G-02 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with HMAC)

24” DI Water Line (PC 200) with Backfill per Detail G-03 (Item 601)

24” PVC Water Line (DR-14) install in Casing (Item 602) 

Alternate Bid No. 1 - PVC Pipe Total

General Notes

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with top soil & no HMAC)

D Alternate Bid No. 2 – Ductile Iron Pipe W/Auger Bore 

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe) (33 05 20)

Alternate Bid No. - Ductile Iron Pipe W/Auger Bore Total

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe) (33 05 20)

C. Alternate Bid No. 1 – PVC Pipe

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with HMAC)

24” PVC Water Line (DR-14) with Backfill per Detail G-06 (Item 602)

20” PVC Water Line (DR-18) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-03 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with top soil & no HMAC)

Tabulation of Offers Received Page 2 of 4



Kileen South Water Supply

City of Kileen, Texas

Wednesday, September 17, 2025

Freese and Nichols, Inc. and Kimley-Horn and Associates, Inc.

Item No. Quantity Units 

A-01                            1  LS 

A-02                         21  EA 

A-03                       255  SY 

A-04                         95  SY 

A-05                         22  SY 

A-06                         15  SY 

A-07                         12  LF 

A-08                       101  LF 

A-09                         35  LF 

A-10                         20  LF 

A-11                         33  LF 

A-12                         35  Ton 

A-13                            1  LS 

A-14                 23,523  LF 

A-15                         20  LF 

A-16                       172  LF 

A-17                         24  EA 

A-18                            1  EA 

A-19                            3  EA 

A-20                            4  EA 

A-21                            1  EA 

A-22                            3  EA 

A-23                         13  EA 

A-24                         22  EA 

A-25                            1  EA 

A-26                            1  EA 

A-27                            3  EA 

A-28                            1  EA 

A-29                            1  EA 

A-30                            1  LS 

A-31                         16  MO 

A-32                            1  LS 

A-33                 11,536  LF 

A-34                 11,536  LF 

A-35                            3  MG 

A-36               101,200  SY 

A-37               100,929  SY 

A-38                 39,032  SY 

A-39                    1,559  LF 

A-40                    1,559  LF 

A-41                            5  EA 

A-42                            5  EA 

A-43                       449  LF 

A-44                       449  LF 

A-45                       150  STA 

A-46                 17,976  LF 

A-47                 17,976  LF 

A-48                         11  EA 

A-49                            2  EA 

A-50                         25  SY 

A-51                         48  LF 

A-52                       445  LF 

A-53                       178  LF 

A

B-01                         20  LF 

B-02                 15,069  LF 

B-03                       840  LF 

B-04                    7,060  LF 

B-05                       530  LF 

B-06                         70  LF 

B-07                       375  LF 

B-08                       286  LF 

B-09                       203  LF 

B

Wet Connections, 8-in Connection (602-08-WC-W)

Wet Connections, 12-in Connection (602-08-WC-W)

Wet Connections, 20-in Connection (601-20-WC-W)

Wet Connections, 24-in Connection (601-24-WC-W)

Construction Staking

Barricades, Signs, and Traffic Handling (Item 301 and TxDOT 502-7001)

Prepare SWPPP

Temporary Sediment Control Fence (Install) (TxDOT-506-7039)

Remove Existing Culvert and Replace RCP  18” Diameter (Item 420) Including Concrete Rip Rap 

Biodegradable Erosion Control Logs (Remove) (TxDOT-506-7046)

Furnishing And Placing Topsoil (6") (TxDOT-160-7004)

Vegetative Watering (TxDOT-168-7001)

Temporary Sediment Control Fence (Remove) (TxDOT-506-7041)

Broadcast Seeding (Perm) (Special Mix) (TxDOT-164-7042)

Soil Retention Blanket (CL 1) (TY A) (TxDOT-169-6001)

Rock Filter Dams (Install) (TY 1) (TxDOT-506-7006 & Item 306)

Remove Rock Filter Dams (TxDOT-506-7012)

Temporary Construction Exits (TY 1) (TxDOT-506-7020)

Temporary Construction Exits (Remove) (TxDOT-506-7024)

Biodegradable Erosion Control Logs (8") (TxDOT-506-7043)

20" Gate Valve (Item 603)

24" Gate Valve (Item 603)

Wet Connections, 6-in Connection (606-8-WC-W) (includes Cut and Plug)

Remove and Replace Brick Mailbox

Install 24" Rock Rip Rap (Item 408)

Remove and Replace Existing 12" CMP Culvert Including Concrete Riprap (Match Existing) 

6” PVC Water Line (DR-18) with Backfill per Detail G-05 (Item 602) (with top soil & no HMAC)

8” PVC Water Line (DR-18) (Item 602) (with top soil & no HMAC)

8” PVC Water Line (DR-18) (Item 602) (with HMAC)

8” PVC Water Line (DR-18) install in Casing (Item 602) 

12” PVC Water Line (DR-18) (Item 602) (with top soil & no HMAC)

12” PVC Water Line (DR-18) (Item 602) (with top soil & no HMAC)

Cut & Restore Asphalt Paving (TxDOT-400-7008) inside TxDOT ROW

Cut & Restore Concrete Paving (TxDOT-400-7007) inside TxDOT ROW

Remove and re-lay existing stone riprap (TxDOT-4201-6001) inside TxDOT ROW

Project

Owner

Bid Date

Design Professional
Description

Mobilization (not to exceed 5% of the total base bid less this item) (SC-25) 

Concrete Encasement-Water Main Retards (TxDOT-7266-6335)

Cut and Restore Pavement (Flex Base) (TxDOT-400-7009) inside TxDOT ROW

Attachment A - Detailed Tabulation of Bids Received

A.  Base Bid – General Items

Base Bid – Ductile Iron Pipe

Project Number

Bid No. 26-07

Trench Safety Implementation (Item 212)

16”x 3/8” Steel Encasement Pipe Installed by other than open cut (Item 604)

36”x 3/8” Steel Encasement Pipe Installed by open cut (Item 604)

24” Butterfly (Spec 40 05 64)

Base Bid - Ductile Iron Pipe Total

Prepare Trench Safety Plan (Item 212)

2” Combination Air/Vacuum Valve (40 05 78)

Install Fire Hydrant Assembly including lead & 6” GV (Item 603)

24” DI Water Line (PC 200) with Backfill per Detail G-06 (Item 601)

24” DI Water Line (PC 200) install in Casing (Item 601) 
Pipe, 24" Dia. AWWA C151 Class 200 Restrained Ductile Iron Water Line (Other Than Open Cut) (item 601-24-

KRJ-1-W)

Remove Existing Culvert and Replace RCP  18” Diameter (Item 420) Including Concrete Rip Rap 

Base Bid - General Items Total 

20” DI Water Line (PC 250) with Backfill per Detail G-02 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-02 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-03 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with top soil & no HMAC)

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe) (33 05 20)

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with HMAC)

Remove and Replace Mailbox

TxDOT Preparing of R.O.W. (TxDOT-100-7002)

Silt Fence with J-Hooks (Remove) (TxDOT-506-7041)

Silt Fence with J-Hooks (Remove) (TxDOT-506-7041)

6" Gate Valve (Item 603)

8" Gate Valve (Item 603)

12" Gate Valve (Item 603)

Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note

           86,846.34                      86,846.34          610,000.00                    610,000.00          400,000.00                    400,000.00 

             1,158.77                      24,334.17              2,000.00                      42,000.00            30,000.00                    630,000.00 

                   43.06                      10,980.30                    20.00                        5,100.00                 220.00                      56,100.00 

                253.21                      24,054.95                 150.00                      14,250.00                 200.00                      19,000.00 

                259.11                        5,700.42                 220.00                        4,840.00                 100.00                        2,200.00 

                132.77                        1,991.55                    68.00                        1,020.00                 100.00                        1,500.00 

                   80.72                           968.64                 400.00                        4,800.00                 160.00                        1,920.00 

                   78.69                        7,947.69                 120.00                      12,120.00                 120.00                      12,120.00 

                211.52                        7,403.20                 200.00                        7,000.00                 160.00                        5,600.00 

                   76.85                        1,537.00                 120.00                        2,400.00                 220.00                        4,400.00 

                142.68                        4,708.44                 100.00                        3,300.00                 220.00                        7,260.00 

             5,638.62                    197,351.70            15,000.00                    525,000.00              6,000.00                    210,000.00 

             1,661.93                        1,661.93              3,000.00                        3,000.00            20,000.00                      20,000.00 

                     1.89                      44,458.47                      1.00                      23,523.00                    10.00                    235,230.00 

                611.87                      12,237.40              1,100.00                      22,000.00                 900.00                      18,000.00 

                443.93                      76,355.96                 400.00                      68,800.00              1,000.00                    172,000.00 

           15,142.76                    363,426.24            26,000.00                    624,000.00            40,000.00                    960,000.00 

             1,666.78                        1,666.78              2,300.00                        2,300.00              2,500.00                        2,500.00 

             2,355.58                        7,066.74              3,200.00                        9,600.00              3,000.00                        9,000.00 

             3,996.85                      15,987.40              5,500.00                      22,000.00              4,000.00                      16,000.00 

           22,920.08                      22,920.08            35,000.00                      35,000.00            23,000.00                      23,000.00 

           31,043.58                      93,130.74            45,000.00                    135,000.00            27,000.00                      81,000.00 

             7,483.64                      97,287.32              8,000.00                    104,000.00              8,000.00                    104,000.00 

             9,457.31                    208,060.82              8,000.00                    176,000.00              8,000.00                    176,000.00 

             1,529.07                        1,529.07              2,600.00                        2,600.00              5,000.00                        5,000.00 

             1,671.07                        1,671.07              2,800.00                        2,800.00              5,000.00                        5,000.00 

             3,119.83                        9,359.49              4,100.00                      12,300.00              5,000.00                      15,000.00 

             7,464.12                        7,464.12              5,100.00                        5,100.00            25,000.00                      25,000.00 

             3,996.51                        3,996.51              6,200.00                        6,200.00            30,000.00                      30,000.00 

           69,292.98                      69,292.98            45,000.00                      45,000.00            15,000.00                      15,000.00 

           11,417.03                    182,672.48            10,000.00                    160,000.00            15,000.00                    240,000.00 

             8,143.44                        8,143.44            10,000.00                      10,000.00            10,000.00                      10,000.00 

                     3.42                      39,453.12                      4.00                      46,144.00                      3.00                      34,608.00 

                     0.44                        5,075.84                      1.00                      11,536.00                      2.00                      23,072.00 

           45,126.93                    135,380.79            30,000.00                      90,000.00              3,500.00                      10,500.00 

                     1.00                    101,200.00                      0.50                      50,600.00                      1.00                    101,200.00 

                     3.30                    333,065.70                      6.00                    605,574.00                    14.00                1,413,006.00 

                     1.66                      64,793.12                      2.00                      78,064.00                      2.00                      78,064.00 

                   24.37                      37,992.83                    60.00                      93,540.00                    50.00                      77,950.00 

                   15.51                      24,180.09                    10.00                      15,590.00                    30.00                      46,770.00 

             1,661.93                        8,309.65              2,500.00                      12,500.00            10,000.00                      50,000.00 

                807.23                        4,036.15                 350.00                        1,750.00              5,000.00                      25,000.00 

                     6.09                        2,734.41                    11.00                        4,939.00                    15.00                        6,735.00 

                     2.44                        1,095.56                      1.00                           449.00                    10.00                        4,490.00 

             1,501.30                    225,195.00                 200.00                      30,000.00                 300.00                      45,000.00 

                     3.17                      56,983.92                      4.00                      71,904.00                      5.50                      98,868.00 

                     0.44                        7,909.44                      1.00                      17,976.00                      3.00                      53,928.00 

                759.73                        8,357.03                 500.00                        5,500.00                 500.00                        5,500.00 

             3,323.85                        6,647.70              5,000.00                      10,000.00              2,500.00                        5,000.00 

                122.42                        3,060.50                 110.00                        2,750.00                 170.00                        4,250.00 

                175.90                        8,443.20                 200.00                        9,600.00                 115.00                        5,520.00 

                194.56                      86,579.20                 250.00                    111,250.00                 130.00                      57,850.00 

                212.18                      37,768.04                 300.00                      53,400.00                 145.00                      25,810.00 

 $            2,800,474.73  $            4,024,119.00  $            5,684,951.00 

                322.95                        6,459.00                 600.00                      12,000.00                 350.00                        7,000.00 

                336.71                5,073,882.99                 345.00                5,198,805.00                 480.00                7,233,120.00 

                366.81                    308,120.40                 300.00                    252,000.00                 500.00                    420,000.00 

                379.88                2,681,952.80                 430.00                3,035,800.00                 480.00                3,388,800.00 

                586.64                    310,919.20                 450.00                    238,500.00                 500.00                    265,000.00 

                668.23                      46,776.10                 415.00                      29,050.00                 480.00                      33,600.00 

                317.26                    118,972.50                 350.00                    131,250.00                 600.00                    225,000.00 

             1,074.51                    307,309.86              1,100.00                    314,600.00                 750.00                    214,500.00 

             1,288.05                    261,474.15              1,500.00                    304,500.00              1,100.00                    223,300.00 

 $            9,115,867.00  $            9,516,505.00  $          12,010,320.00 

Takco, Inc.

450 E FM 1431, Marble Falls, TX 78654

Nelson Lewis Inc. Mach Energy Services

501 N. Walker Ave, Suite 150, Oklahoma 

City, OK 73034

8200 N. I45 Service Road

Palmer, AL 75152
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Kileen South Water Supply

City of Kileen, Texas

Wednesday, September 17, 2025

Freese and Nichols, Inc. and Kimley-Horn and Associates, Inc.

Item No. Quantity Units 

Project

Owner

Bid Date

Design Professional
Description

Attachment A - Detailed Tabulation of Bids Received

Project Number

Bid No. 26-07

C-01                         20  LF 

C-02                 15,129  LF 

C-03                       840  LF 

C-04                    7,060  LF 

C-05                       530  LF 

C-06                         70  LF 

C-07                       375  LF 

C-08                       286  LF 

C-09                       203  LF 

C

D-01                         20  LF 

D-02                 15,163  LF 

D-03                       840  LF 

D-04                    7,060  LF 

D-05                       530  LF 

D-06                         70  LF 

D-07                       661  LF 

D-08                       489  LF 

D

E-01                         20  LF 

E-02                 15,163  LF 

E-03                       840  LF 

E-04                    7,060  LF 

E-05                       530  LF 

E-06                         70  LF 

E-07                       172  LF 

E-08                       489  LF 

E

Total Base Bid (Items A + B)

Total Bid Alternate No. 1 – PVC Pipe (Items A + C)

Total Bid Alternate No. 2 – Ductile Iron Pipe W/Auger Bore (Items A + D)

Total Bid Alternate No. 3 – PVC Pipe W/Auger Bore (Items A + E)

Alternate Bid No. 3 - PVC Pipe W/Auger Bore Total

20” PVC Water Line (DR-18) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-03 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with top soil & no HMAC)

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with HMAC)

24” PVC Water Line (DR-14) with Backfill per Detail G-06 (Item 602)

24” PVC Water Line (DR-14) install in Casing (Item 602) 

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe)

E. Alternate Bid No. 3 – PVC Pipe W/Auger Bore

24” DI Water Line (PC 200) with Backfill per Detail G-02 (Item 601)

Pipe, 24" Dia. AWWA C900 DR-14 Restrained PVC Water Line (Other Than Open Cut)

24” DI Water Line (PC 200) with Backfill per Detail G-06 (Item 601)

24” DI Water Line (PC 200) install in Casing (Item 601) 

20” DI Water Line (PC 250) with Backfill per Detail G-02 (Item 601)

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with HMAC)

24” DI Water Line (PC 200) with Backfill per Detail G-03 (Item 601)

24” PVC Water Line (DR-14) install in Casing (Item 602) 

Alternate Bid No. 1 - PVC Pipe Total

General Notes

24” DI Water Line (PC 200) with Backfill per Detail G-05 (Item 601) (with top soil & no HMAC)

D Alternate Bid No. 2 – Ductile Iron Pipe W/Auger Bore 

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe) (33 05 20)

Alternate Bid No. - Ductile Iron Pipe W/Auger Bore Total

Auger Boring 36" Dia Pipe, 3/8" Thick Steel (not including carrier pipe) (33 05 20)

C. Alternate Bid No. 1 – PVC Pipe

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with HMAC)

24” PVC Water Line (DR-14) with Backfill per Detail G-06 (Item 602)

20” PVC Water Line (DR-18) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-02 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-03 (Item 602)

24” PVC Water Line (DR-14) with Backfill per Detail G-05 (Item 602) (with top soil & no HMAC)

Unit Cost Extended Amount Note Unit Cost Extended Amount Note Unit Cost Extended Amount Note

Takco, Inc.

450 E FM 1431, Marble Falls, TX 78654

Nelson Lewis Inc. Mach Energy Services

501 N. Walker Ave, Suite 150, Oklahoma 

City, OK 73034

8200 N. I45 Service Road

Palmer, AL 75152

                339.09                        6,781.80                 610.00                      12,200.00                 355.00                        7,100.00 

                318.16                4,813,442.64                 305.00                4,614,345.00                 405.00                6,127,245.00 1

                349.66                    293,714.40                 275.00                    231,000.00                 455.00                    382,200.00 

                364.68                2,574,640.80                 305.00                2,153,300.00                 410.00                2,894,600.00 

                591.07                    313,267.10                 325.00                    172,250.00                 455.00                    241,150.00 

                657.05                      45,993.50                 410.00                      28,700.00                 410.00                      28,700.00 

                298.78                    112,042.50                 300.00                    112,500.00                 600.00                    225,000.00 

             1,073.16                    306,923.76              1,000.00                    286,000.00                 750.00                    214,500.00 

             1,311.67                    266,269.01 1              1,200.00                    243,600.00              1,100.00                    223,300.00 

 $            8,733,075.51 2  $            7,853,895.00  $          10,343,795.00 2

                719.08                      14,381.60                 600.00                      12,000.00                 350.00                        7,000.00 

                798.24              12,103,713.12                 345.00                5,231,235.00                 480.00                7,278,240.00 3

                798.37                    670,630.80                 300.00                    252,000.00                 500.00                    420,000.00 

                815.67                5,758,630.20                 430.00                3,035,800.00                 480.00                3,388,800.00 

                835.99                    443,074.70                 450.00                    238,500.00                 500.00                    265,000.00 

                965.39                      67,577.30                 415.00                      29,050.00                 480.00                      33,600.00 

                271.98                    179,778.78                 350.00                    231,350.00                 600.00                    396,600.00 

             1,062.58                    519,601.62              1,500.00                    733,500.00              1,100.00                    537,900.00 

 $          19,757,388.12  $            9,763,435.00  $          12,327,140.00 4

                820.85                      16,417.00                 610.00                      12,200.00                 355.00                        7,100.00 

                781.45              11,849,126.35                 305.00                4,624,715.00                 405.00                6,141,015.00 5

                782.99                    657,711.60                 275.00                    231,000.00                 455.00                    382,200.00 

                776.97                5,485,408.20                 305.00                2,153,300.00                 410.00                2,894,600.00 

                964.90                    511,397.00                 325.00                    172,250.00                 455.00                    241,150.00 

             1,050.43                      73,530.10                 410.00                      28,700.00                 410.00                      28,700.00 

                894.31                    153,821.32                 300.00                      51,600.00                 600.00                    103,200.00 6

             1,064.32                    520,452.48              1,200.00                    586,800.00              1,100.00                    537,900.00 

 $          19,267,864.05  $            7,860,565.00  $          10,335,865.00 7

             11,916,341.73              13,540,624.00              17,695,271.00 

             11,533,550.24 3              11,878,014.00              16,028,746.00 8

             22,557,862.85              13,787,554.00              18,012,091.00 9

             22,068,338.78              11,884,684.00              16,020,816.00 10

1. The extended amount for bid item C-09 of 

$266,269.04 does not match the calculated 

value of $266,269.01.

2.  The total amount for bid section C of 

$8,733,074.71 in the bid proposal does not 

match the calculated valve of $8,733,075.51. 

3. The total amount for Bid Alternate 1 (A+C) of 

$11,533,549.44 does not match the calculated 

valve of $11,533,550.24

Offeror Notes: Offeror Notes:Offeror Notes:

1. The extended amount for bid item C-02 of 

$6,102,945.00 does not match the calculated 

value of $6,127,245.00.

2. The total amount for bid section C of 

$10,319,495.00 does not match the calculated 

value of $10,343,795.

3. The extended amount for bid item D-02 of 

$7,233,120.00 does not match the calculated 

value of $7,278,240.00.

4.  The total amount for bid section D of 

$12,282,020.00 does not match the calculated 

value of $12,327,140.00.

5. The extended amount for bid item E-02 of 

$6,102,945.00 does not match the calculated 

value of $6,141,015.00.

6. The extended amount for bid item E-07 of 

$396,600 does not match the calculated value of 

$103,200.00.

7. The total amount for bid section E of 

$10,591,195.00 does not match the calculated 

value of $10,335,865.00

8.  The total amount for Bid Alternate 1 (A+C) of 

$16,004,446.00 does not match the calculated 

value of $16,028,746.00

9.  The total amount for Bid Alternate 2 (A+D) of 

$17,966,971 does not match the calculated 

value of $18,012,091.00.

10. The total amount for Bid Alternate 3 (A+E) of 

$16,276,146 does not match the calculated 
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