





February 24, 2022

The City of Killeen 1700 E. Stan Schlueter Loop Killeen, TX 76542 E: JBrown@killeentexas.gov P: 254-501-8838

Re: Sports Field Solutions – The City of Killeen Park Renovations

Joe,

Sports Field Solutions is pleased to provide you with a turn-key sports solution that can ease the construction process while maintaining project schedules and budget. This scope of work includes the renovation of Phyllis, Stewart, and Conder parks. We, Sports Field Solutions, are pleased to provide the below budgetary scope of work to be procured through BuyBoard contracts Indoor and Outdoor Sports Surfaces, Repair, and Renovation, and Gym Floor Refinishing 641-21.

Project Total \$512,470

- Mobilize the project site.
- Implement erosion control measures.
  - Provide and place 250 ft of silt fencing.
  - Establish 25' x 50' construction entrance with 50 tons of coarse aggregates.
- Layout field and affected area; approximately 40,000 square feet.
- Remove approximately 1" of existing vegetation and sod material within the affected area.
  - The City of Killeen to remove spoils off sight.
- Provide and install a design build irrigation system.
  - The City of Killeen to mark and direct to the existing water line near the affected area.
  - Irrigation system to be designed and installed using Hunter and/or RainBird products.
- Laser grade affected area of subgrade.
- Provide and place approximately 850 tons of locally sourced sandy loam.
- Laser grade surface to ensure positive drainage.
- Roll affected area as needed to ensure proper compaction.
- Provide and install approximately 40,000 square feet of requested TifTuf Bermuda sod.
- Remove and haul-off erosion control measures.
  - Remove fencing.
  - Remove coarse aggregates, haul-off, backfill with onsite material, and replace sod.
- Clean-up effected area per scope of work.



Conder Park Renovation\$218,8	3.87	8.	8	8	۶	5	L	L	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	10	1	1	1	1	1	1	1	1	1	!	,	į.	,	,	į.	,	,	į.	į.	į.	,	,	,	,	,	!	!	į.	į.	,	į.	2	į.	,	,	,	,	2	2	2	2	2	2	2	2	2	2	2	ű	i.	i.	i.	i.	i.	i.	í.	ű	2	2	2	2	2	2	2	2	,	2	,	,	,	,	,	,	,	,
-------------------------------	------	----	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	----	---	---	---	---	---	---	---	---	---	---	---	----	---	---	----	---	---	----	----	----	---	---	---	---	---	---	---	----	----	---	----	---	----	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	----	----	----	----	----	----	----	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---

- Mobilize the project site.
- Implement erosion control measures.
  - Provide and place 800 ft of silt fencing.
  - Establish 25' x 50' construction entrance with 50 tons of coarse aggregates.
- Layout field and affected area; approximately 93,000 square feet.
- Remove approximately 1" of existing vegetation and sod material within the affected area.
  - The City of Killeen to remove spoils off sight.
- Provide and install a design build irrigation system.
  - The City of Killeen to mark and direct to the existing water line near the affected area.
  - Irrigation system to be designed and installed using Hunter and/or RainBird products.
- Laser grade affected area of subgrade.
- Provide and place approximately 2,000 tons of locally sourced sandy loam.
- Laser grade surface to ensure positive drainage.
- Roll affected area as needed to ensure proper compaction.
- Provide and install approximately 93,000 square feet of requested TifTuf Bermuda sod.
- Remove and haul-off erosion control measures.
  - Remove fencing.
  - o Remove coarse aggregates, haul-off, backfill with onsite material, and replace sod.
- Clean-up effected area per scope of work.

## 

- Mobilize the project site.
- Implement erosion control measures.
  - Provide and place 500 ft of silt fencing.
  - Establish 25' x 50' construction entrance with 50 tons of coarse aggregates.
- Layout field and affected area; approximately 68,000 square feet.
- Remove approximately 1" of existing vegetation and sod material within the affected area.
  - The City of Killeen to remove spoils off sight.
- Provide and install a design build irrigation system.
  - The City of Killeen to mark and direct to the existing water line near the affected area.
  - Irrigation system to be designed and installed using Hunter and/or RainBird products.
- Laser grade affected area of subgrade.
- Provide and place approximately 1,224 tons of locally sourced sandy loam.
- Laser grade surface to ensure positive drainage.
- Roll affected area as needed to ensure proper compaction.
- Provide and install approximately 68,000 square feet of requested TifTuf Bermuda sod.
- Remove and haul-off erosion control measures.
  - Remove fencing.
  - o Remove coarse aggregates, haul-off, backfill with onsite material, and replace sod.
- Clean-up effected area per scope of work.



New-Sod Package......\$14,975

- Pre-Sod Fertilization
  - Fertilize the above locations in the outlined areas of new sod placement approx. 204,000 sq. ft.
- Post-Sod Fertilization
  - o Fertilize the above locations in the areas of new sod placement approx. 204,000 sq. ft.
- Top Dress
  - Top Dress the approx. 204,000 sq. ft. with topdressing sand.

## **Exclusions**

- Any item of work not specifically listed above.
- Any building permits or site inspection fees.
- Soils stabilization.
- Temporary irrigation.
- Sod grow-in.
- SWPPP.
- Rock excavation.
- Sports lighting.
- Electrical work of any kind.
- Materials testing.
- Sales and/or use tax.

Again, we are excited to provide you with the budgetary scope of work for your project in Killeen, Tx.. This quote will be honored until April 29, 2022. Feel free to reach out if you have any clarifications or questions as you review the proposal. We look forward to working closely with you as your project is developed.

Best regards,

Tyler Bate 435-553-8170

Tylen Bate

**Sports Field Solutions** 













































## **Contract Verification**

Texas law provides that a governmental entity may not enter into certain contracts for goods and services with a company unless the company provides written verification regarding aspects of the company's business dealings.

- Texas Government Code, Chapter 2271 the company must verify that it does not boycott Israel and will not boycott Israel during the term of the contract. Boycott Israel is defined in Government Code Chapter 808.
- Texas Government Code, Chapter 2274 the company must verify that it does not boycott energy companies and will not boycott energy companies during the term of the contract. Boycott energy company is defined in Government Code Chapter 809.
- Texas Government Code, Chapter 2274 the company must verify that it does not have a practice, policy, guidance or directive that discriminates against a firearm entity or firearm trade association and will not discriminate during the term of the contract against a firearm entity or firearm trade association. Verification is not required from a sole source provider. Discriminate, firearm entity and firearm trade association are defined in Government Code Chapter 2274.

Affected by the above statutes are contracts 1) with a company with ten (10) or more full-time employees, <u>and</u> 2) valued at \$100,000 or more to be paid wholly or partly from public funds. A contract with a sole proprietorship is not included.

By signing below, I verify that the company listed below does not boycott Israel, does not boycott energy companies and does not discriminate against firearms entities or firearm trade associations and will not do so during the term of the contract entered into with the City of Killeen. I further certify that I am authorized by the company listed below to make this verification.

And for	Sports Field Solutions
Signature	Company Name
Austin Andrus	CEO
Printed Name	Title
2/25/2022	
Date	