

Headquarter Offce 7700 N. Hayes Dr. Valley Center, KS 67147 P: 316-832-0063 F: 316-440-8810 Southern Texas Division Off 1799 fm 766 Suite 100 Cuero, TX P: 361-243-8535

PROPOSAL				
Date	Estimate			
3/28/2022	Killeen TX - 2022			

		www.andalecons					
Partner in Pavement Preservation City of Killeen 101 N. College St. Killeen, TX 76541		Project Description Apply HA5 (High Density Mineral Bond) to roads within City Limits of Killeen			Project Location City of Killeen, TX		
	Due upon completion	Caleb Fiske	Texas				
	Description		Quantity	U/M	Rate	Total	
HA5 HIGH DENSITY MINERAL BOND: Install "HA5" High Density Mineral Bond advanced perform No guarantee surface treatments will adhere to areas saturate HA5 meets demands of APWA (American Public Works As	d with motor oil.	High Density Mineral Bond).	190,000	SY	3.35	636,500.00	
TRAFFIC CONTROL			1	LS	9,765.00	9,765.00	
CITIZEN NOTIFICATION			1	LS	1,851.00	1,851.00	
MOBILIZATION			1	LS	19,206.00	19,206.00	
Projects that are broken up to be done over different time periods rec priced based upon the tier of the square yardage for each scheduled p Message boards will be separately priced items. Excessively dirty roadways will require separate cleaning fees. Price quote expires 1-13-2020, unless otherwise agreed upon in writ Tax will be charged unless Exemption Certificate is provided.	oroject.	project being					
					Total 5	667,322.00	
Proposal void 30 days from date listed on proposal. By signing Acts of God beyond their control, which situations may delay a compliance, if needed, Client should consult with an ADA con PAYMENT TERMS: Due Upon Completion (Completion by I There may be concerns from Client following completion. Up client satisfaction and resolving concerns, though at times, this	or cause cancelation partially or entirely on a apliance professional prior to specific projectine tiem 'Progess Billing' and/or completion on request, post-project walk-throughs may be	ny project. Delays include project t approval. of project core)	et demand and material supply. And			·	
As the Client, I agree to not withhold payment due to walk-through demand to retain payment until warranty work or touch up is contheir own respective invoice.							
I understand that interest accrues on all past-due amounts at 24 terms apply to all amount(s) incurred by me and for whom I hap per additional mobilization. This agreement provides Client with the control of the cont	ve committed management responsibility, re	gardless of timing. Total Propos	al price includes one mobilization.				
INSURANCE: These insurance limits are listed by Andale Con Construction agrees to differing limits. Certificates available u	• •	miums above the following to be	paid by Client. This disclosure over	rrules any o	other contract langua	ge wherein Andale	
GENERAL LIABILITY: \$1m (inc.), \$2m (agg.) AUTO: \$1	m UMBRELLA: \$2m (inc.), \$2m (agg.) PERSONAL INJ: \$1m W	ORKERS COMP: \$1m				
One year guarantee on workmanship and product liability.							
Signature	Print Name		Date	Andale Construction Inc.			